
April 17, 2024 

Dear Prospective Contractor: 

The Waukegan Park District is accepting bids for: 

2024 Upton Park Play Equipment Installation  

Bids are due at 10:00 am on Tuesday, May 7, 2024, at the Parks Maintenance Facility, 2211 

Ernie Kruger Circle, Waukegan, IL 60087. The bids should be clearly labeled “2024 Upton Park 

Play Equipment Installation”. 

We anticipate the playground equipment being delivered the middle of July. 

We appreciate your bidding on the enclosed item and welcome the opportunity to do 

business with you. 

If you have any questions, please contact me at 847-360-4719 or by email at 

kdeboer@waukeganparks.org 

Please note the Work of this Project is subject to the Illinois Prevailing Wage Act, 820 ILCS 

130/0.01 et seq.  A prevailing wage determination has been made by the Park District, which is 

the same as that determined by the Illinois Department of Labor for public works projects in Lake 

County.  The successful contractor will also provide a certificate of insurance naming the 

Waukegan Park District as the certificate holder and as additional insured. 

Sincerely, 

Kristy De Boer 

Kristy De Boer 
Park Planner 

KDB/kdb 
Enclosures: 1 
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BID DOCUMENTS/PROJECT MANUAL: 2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 

  Page Numbers 
INCLUDING: 

▪ Notice to Bidders 3 - 4
▪ Section 1: Instruction to Bidders  5 - 10
▪ Section 2: General Conditions 11
▪ Section 3.  Supplementary Conditions 12 - 22
▪ Section 4: Bid Proposal Checklist and Form  23 - 30

   Project List 31
Prevailing Wage Determination & Supersedes Notice 32
Contractor Compliance and Certifications 33 - 35
Substance Abuse Prevention Program Certification 36
Employment of Illinois Workers of Public Works Act Certification  37

▪ Section 5: Location Map  38
▪ Section 6: Project Specifications/Documents 39 - 186
▪ Section 7: Sample Agreement  187 - 195

DATE OF ADVERTISEMENT: 
APRIL 17, 2024 

DUE DATE & BID OPENING: 
TUESDAY, MAY 7, 2024 
10:00 AM  

WAUKEGAN PARK DISTRICT PARK 
PARK MAINTENANCE FACILITY  
2211 ERNIE KRUEGER CIRCLE 
WAUKEGAN, IL 60087  

TENTATIVE DATE OF BID APPROVAL: 
MAY 14, 2024 
4:30 PM  

DELIVER/MAIL BID TO: KRISTY DE BOER 
MARKED “SEALED BID: 2024 UPTON PARK PLAY EQUIPMENT INSTALLATION” 
WAUKEGAN PARK DISTRICT PARK  
PARK MAINTENANCE FACILITY  
2211 ERNIE KRUEGER CIRCLE 
WAUKEGAN, IL 60087  
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NOTICE TO BIDDERS 
 
The Waukegan Park District, Lake County, Illinois (“Owner” or “Park District”), invites bids for the following project: 
 
  1.  2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 
 
Bid Documents, including Instructions to Bidders, Drawings, technical Specifications, General and any Special 
Conditions and Bid Forms including required Contractor certifications, and Prevailing Wage Determination and 
Supersedes Notice are available electronically at https://www.waukeganparks.org/business/ or by contacting the 
Waukegan Park District Parks Department at 847-360-4725 or by email at lsalinas@waukeganparks.org. 
 
Each bid shall be placed in a sealed envelope and clearly marked “SEALED BID: Waukegan Park District, 2024 UPTON 
PARK PLAY EQUIPMENT INSTALLATION".  The envelope shall be addressed and delivered to and received by the Park 
District at the following location: Waukegan Park District Park Maintenance Facility, 2211 Ernie Krueger Circle, 
Waukegan, Illinois 60087.   No responsibility shall be attached to any person for premature opening of a bid not 
properly identified.   
 
Bids shall be received until 10:00 AM on TUESDAY, MAY 7, 2024.  Immediately thereafter, the bids will be publicly 
opened and read aloud.  Bids received after that time or at a different location will be rejected.  
 
The Waukegan Park District reserves the right to waive technicalities, to accept or reject any or all bids, to accept only 
portions of a bid and reject the remainder.  Owner will award the Contract to the lowest most responsible and 
responsive Bidder, as determined by Owner. In considering the Bidder’s responsibility, the Owner may evaluate, among 
other factors, the ability of the Bidder to provide experienced labor sufficient in numbers to timely and properly 
complete the services, the financial capability of the Bidder, and the performance of the Bidder on other projects. 

 
Bids shall not include federal excise tax or state sales tax for materials to be incorporated in, or totally consumed in the 
prosecution of the Work.  A tax exemption certificate will be furnished by the Park District at the request of the Bidder.  
The District’s tax exemption number shall only be used by the successful Bidder for the Work of this Project.   
 
No bid may be withdrawn, and all bids shall remain firm for sixty (60) days after the bid opening. 
 
The Work of this Project is subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01 et seq.  A prevailing wage 
determination has been made by the Park District, which is the same as that determined by the Illinois Department 
of Labor for public works projects in Lake County.  The Contract entered into for the Work will be drawn in 
compliance with said law and proposals should be prepared accordingly and provide for payment of all laborers, 
workmen, and mechanics needed to perform the Work at no less than the prevailing rate of wages (or the prevailing 
rate for legal holiday and overtime work) for each craft, type of worker, or mechanic.  
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The Contractor(s) selected will also be required to comply with all applicable federal, state and local laws, rules, 
regulations and executive orders, including but not limited to those pertaining to equal employment opportunity. State 
law mandates an open and competitive bidding process and requires that publicly procured contracts be awarded to 
the lowest responsible and responsive bidder with no demonstrated preference based on the bidder’s location, race 
and gender. Therefore, the Park District is unable to give preference to competitively bid projects, but does encourage 
submission from local, women, and minority bidders.  
 
All bids must be accompanied by cashier’s check or bid bond payable to the order of the Waukegan Park District for 
ten percent (10%) of the amount of the bid as provided in the Instructions to Bidders.  No proposals or bids will be 
considered unless accompanied by such bond or check.   
 
 
  
 
   By Order of the Board of Park Commissioners of the 
   Waukegan Park District 
 
   Jay Lerner, Executive Director 
 
 
 
Waukegan Park District (847) 360-4725 
PUBLISHED DATE:  APRIL 17, 2024 
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SECTION 1:  INSTRUCTIONS TO BIDDERS 
1.01 GENERAL   
 
The following instructions relate to the proper form and method for submitting the Bid Proposal, the accompanying 
surety, the provisions for the letting of Contracts, and to such other matters. 
 
1.02 PREPARATION AND SUBMISSION OF BIDS 
 
Each bid must be placed in an opaque-sealed envelope and clearly marked “SEALED BID: 2024 UPTON PARK PLAY 
EQUIPMENT INSTALLATION," and addressed and delivered to and received by the Park District at the following 
location: Waukegan Park District Park Maintenance Facility, 2211 Ernie Krueger Circle, Waukegan, Illinois 60087. Bids 
shall be received until 10:00 AM on MAY 7, 2024.  Immediately thereafter, the bids will be publicly opened and read 
aloud.  Bids arriving after the specified time or at a different location will be rejected and will be returned unopened, 
including mailed bids regardless of when post marked. 

 
Bid Documents, including Instructions to Bidders, Drawings, technical Specifications, General and any Special 
Conditions and Bid Forms including required Contractor certifications, and Prevailing Wage Determination and 
Supersedes Notice are available electronically by contacting the Waukegan Park District Parks Department at 847-
360-4725 or by email at lsalinas@waukeganparks.org. Office hours are Monday-Friday, 7:00 a.m. - 3:30 p.m. Any 
questions related to the bidding requirements shall be directed to KRISTY DE BOER, AT 847-360-4719 OR BY EMAIL AT 
KDEBOER@WAUKEGANPARKS.ORG. 

 
It is the sole responsibility of the Bidder to see that his/her bid is received in proper time. No faxed or e-mail bid or 
modification of a bid will be considered.   The Park District is not responsible for the premature opening of bids not 
marked as required.  Any bid opened prematurely due to the failure of the Bidder to mark the envelope in accordance 
with these Bid Documents may be considered non-responsive. Bidders’ prices are to include the delivery of all 
materials; including plant, equipment, supplies, tools, scaffolding, transportation, insurances, bonds, warranties, and 
all other items and facilities, and the performance of all labor and services, necessary for the proper completion of the 
Work except as may be otherwise expressly provided in the Contract Documents.  Bids shall not include federal excise 
tax or state sales tax for materials to be incorporated in, or totally consumed in the prosecution of, the Work.  An 
exemption certificate will be furnished by the Park District upon request of the Bidder. 

 
Bidder must acknowledge all Addenda received in the spaces provided on the Contractor Bid Form.  By submitting a 
bid, Bidder indicates that all considerations issued by Addendum are incorporated in the bid. 
 
As part of the attached Bid Proposal Form will be one or more certifications regarding the Bidder’s compliance with 
applicable laws.  Failure of a Bidder to complete/submit a required certification shall be the basis for immediate 
rejection of that Bidder’s bid.  The certification of the successful Bidder shall become a part of the Contract with the 
Park District.  
 
The Bidder shall submit its prices on the attached Contractor Bid Form. The Bid Form shall be executed properly and all 
writing, including all signatures, shall be with black ink.  Failure to use the Bid Proposal Form provided may result in 
rejection of the bid.  Do not detach any portion of this document; invalidation of the bid could result. 
 
The Bidder shall specify in figures, in the places provided, a price for each of the separate items called for in the Bid Form. 
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1.03 REQUIREMENTS OF BIDDERS  
 
Bidders must be able to demonstrate that they: (1) have experience in performing, have successfully performed and are 
still actively engaged in performing work similar in kind and scope to the Work of the Project; (2) are able to show that they 
have adequate laborers and materials to successfully complete the Work as indicated in the Bid Documents and within the 
time required by the Bid Documents.  The Contractor shall not have been debarred on determined ineligible for public 
contracts by any governmental agency.  
 
The following information must be attached to the bid proposal.  Failure to do so may result in disqualification of the 
Bidder. 

 
On a separate sheet, list all construction projects your organization has in progress, giving the name of the project, project 
description, project address, owner and telephone number, architect and telephone number, contract amount, percent 
complete, and scheduled completion date. 

 
On a separate sheet, (see Project List page) list all construction projects your organization has completed in the past 
three years, which are comparable in scope, giving the name of the project, project description, client and telephone 
number, architect and telephone number.  Also provide the original contract amount, the final contract amount, the final 
completion date provided for in the contract and the actual date of final completion.  Where the final contract amount is 
materially greater than the contract amount included in the contract at the time of execution by both parties, provide an 
explanation of the reason(s) for the increase. Where the actual dates of final completion differ substantially from those 
dates as included in the contact at time of execution by both parties, explain the reason for the delay in the substantial 
and/or final completion of the Work. 

 
On a separate sheet, list all administrative proceedings and litigation filed by or against Bidder in the past five (5) years, 
including the name and case number, name/jurisdiction of the court or administrative agency, and a summary of each 
claim/case, including current status and if no longer pending, the disposition. The foregoing includes but is not limited to 
information regarding any proceedings and actions taken by any governmental agency to debar or disqualify the Bidder 
from bidding on public contracts, including the name of the agency initiating the proceeding/action, the nature of the 
proceeding/action, the claimed basis for the proceeding/action and the current status or disposition of the 
proceeding/action.  

 
On a separate sheet, provide information with respect to all instances in which Bidder has been rejected for not being a 
responsible bidder, giving the name of the project, project description, project address, owner and telephone number, 
architect and telephone number, contract amount, and an explanation of the circumstances surrounding the rejection. 
 
On a separate sheet, provide a list of all contracts to which you were a party and with respect to which you were declared 
to be in breach of one or more provisions, giving a the type of contract, the project location where applicable, the names  
and addresses of the parties to the contract, the name of the party declaring the breach, the nature of the claimed breach 
and current status or resolution of the claim.  If a construction contract, also provide the name, address and telephone 
number of the Architect and, if applicable also the Construction Manager or Owner’s representative. 
 
Other required submittals include:  Bid proposal; Contractor’s Compliance and Certification Attachment/ Substance 
Abuse Prevention Program Certification. Failure of a Bidder to complete/submit these documents may be the basis 
for immediate rejection of that Bidder’s bid. 
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1.04 EXAMINATION OF SITE, DRAWINGS, SPECIFICATIONS 
 
The Bidder shall visit the site(s) of the proposed Work and become fully acquainted with conditions, as they exist, and shall 
undertake such additional inquiry and investigation as the Bidder shall deem necessary to fully understand the 
requirements, facilities, possible difficulties and restrictions attending the execution of the Work under the Contract.  The 
Bidder shall thoroughly examine and be familiar with all of the Bid Documents including but not limited to the Drawings 
and the Specifications.  Any conflicts or discrepancies found between or among the Bid Documents including but not limited 
to the Drawings and Specifications and the site conditions, or any errors, omissions, or ambiguities contained in the 
documents shall be immediately reported to the Park District and the Architect [and if a Construction Manager has been 
designated for the Project, also to the Construction Manager.] and written clarification requested prior to submission of 
a bid. 
 
The failure or omission of any Bidder to obtain, receive or carefully examine any form, instrument, or information or to 
visit the Project site(s), and become knowledgeable with respect to conditions there existing, or to seek needed clarification 
shall in no way relieve any Bidder from any obligations with respect to his bid.  By submitting a bid, the Bidder agrees, 
represents and warrants that he has undertaken such investigation as he deemed necessary, has carefully examined the 
site(s) and the Bid Documents, has obtained all needed clarifications and where the Bid Documents indicate in any part of 
the Work, that a given result be produced, that the Bid Documents are adequate and the required result can be produced 
as indicated.  Once the award has been made, failure to have undertaken and completed the foregoing tasks shall not 
be a cause to alter the original Contract or to request additional compensation.   
 
1.05  ACCEPTANCE OR REJECTION OF BIDS  
 
The Park District may accept the bid of, and award the contract for the Work to, the lowest responsive and responsible 
Bidder as determined by and in the sole discretion of the Park District. 
 
The Park District reserves the right to: (1) reject all bids; (2) reject only certain bids which are non-conforming or non-
responsive to the bid requirements; (3) accept only a portion, part or specific items of Work of bids which are separately 
set forth on the Contractor Bid Form and reject others, as the Owner shall in its sole discretion determine to be in its 
best interest; and/or (4) award the Contract to the responsible Bidder submitting the lowest bid responsive to the 
bidding requirements as determined by the Park District .   
 
In the event of a rejection of a portion, part, or certain items of Work of all bids, the bid of each Bidder shall 
automatically be deemed reduced by the amount of such rejected part or item at the unit price or other cost designated 
therefor by that Bidder on its submitted Contractor Bid Form. The successful Bidder so selected may not refuse to enter 
into a Contract with the Owner on the basis that the Owner awarded a Contract for less than all portions or items of 
the Work specified in the Bid Documents. The Park District’s Board of Park Commissioners reserves the right to waive 
any technicalities or irregularities, and to disregard any informality in the bids and bidding, when in its opinion the best 
interest of the Park District will be served by such actions and in accordance with applicable law.  
 
1.06  SURETY  
 
All bids must be accompanied by a bid bond or bank cashier’s check payable to the Park District for ten percent (10 %) 
of the amount of the bid and drawn on a responsive and responsible bank doing business in the United States.  All bids 
not accompanied by a bid security, when required, will be rejected. 
 
The bid security of all except the three (3) lowest responsive and responsible Bidders as determined by the Park District 
will be returned after the decision to accept or reject bids by the Park District’s Board of Park Commissioners.  The bid 
security of the successful Bidder will be returned after acceptance by the Park District of an acceptable Performance Bond, 
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Labor and Material/Payment Bond and a certificate of insurance naming the Waukegan Park District as the certificate 
holder and as additional insured, and the successful Bidder has executed and returned to the Park District the contract for 
the Work presented by the Park District.   

 
Prior to commencing Work, the successful Bidder shall furnish a Performance Bond, and Labor and Material/Payment 
Bond in the amount of 110% of the Contract Sum, using a form similar to the AIA-A312-2010 form, or its current equivalent, 
or one acceptable to Owner, cosigned by a surety company licensed to conduct business in the State of Illinois and with 
at least an “A” rating and a financial rating of at least “A VII” in the latest edition of the Best Insurance Guide. Said bond 
shall guarantee the faithful performance of the Work in accordance with the Contract, the payment of all indebtedness 
incurred for labor and materials, and guarantee correction of Work for a period of one (1) year after Final Completion.  
The cost of each bond shall be included in the Contract Sum.  The Bidder and all Subcontractors shall name the Park 
District as an obligee on all bonds.  Said bonds shall meet the requirements of the Illinois Public Construction Bond Act, 
30 ILCS 550/0.01 et seq. and any further amendments thereto.  Bidder shall include in its Performance Bond and Labor 
and Material Payment Bond such language as shall guarantee performance by the Contractor of all of its obligations 
indicated by the Contract Documents including but not limited to strict compliance with the Prevailing Wage Act. 

 
The Performance Bond and Labor and Material Payment Bond will become a part of the Contract.  The failure of the 
successful Bidder to enter into the Contract and supply the required bonds and evidence of insurance within ten (10) days 
after the Contract is presented for signature, or within such extended period as the Park District may grant, shall constitute 
a default, and the Park District may either award the Contract to the next responsible Bidder, or re-advertise for bids.  In 
the event of such default, the Park District need not return the defaulting Bidder’s bid surety and may charge against and 
recover from  the defaulting Bidder the full difference between the amount of the Contract awarded to the defaulting 
Bidder and may charge against the defaulting Bidder for the full difference between the amount for the bid and the amount 
for which a Contract for the Work is subsequently executed with another contractor, irrespective of whether the amount 
thus due exceeds the amount of the defaulting Bidder’s bid surety. 
 
1.07  WITHDRAWAL OF BID  
 
Bidders may withdraw or cancel their bids at any time prior to the advertised bid opening time by signing and 
submitting a request for said withdrawal.  After the bid opening time, no bid shall be withdrawn or canceled for a 
period of sixty (60) calendar days.   
 
1.08  ACCEPTANCE AND CONTRACT  
 
The acceptance of a bid will be by a Notice of Award, signed by a duly authorized representative of the Park District; 
no other act by the Park District shall constitute the acceptance of a bid. The acceptance of a bid by the Park District 
shall bind the successful Bidder to execute and perform the Work of the Contract. The successful Bidder to whom the 
Contract is awarded by the Park District shall sign and deliver to the Park District for execution by the Park District all 
required copies of the Contract, along with all required insurance and surety documents within ten (10) days after 
presentation to him of the Contract for signature.  In case the Bidder shall fail or neglect to do so, he will be considered 
as having abandoned the Contract, and as being in default to the Owner. The Owner may thereupon re-advertise or 
otherwise award said Contract and forfeits the Bid Security. 
 
The Invitation to Bid, Instructions to Bidders, General Conditions, Supplementary and/or Special Conditions, if any, 
Drawings, Specifications, Contractor Bid Form, Addenda, if any, Contractors Compliance and Certifications Attachment, 
and Substance Abuse Certification and the Prevailing Wage Determination and Supersedes Notice   comprise the Bid 
Documents. The Bid Documents, together with the Standard /Form of Agreement Between Owner and Contractor AIA 
Document A107 OR other Agreement, as modified by the Park District and included in these Bid Documents, and the 
Performance Bond and Labor Material Payment Bond and proof of insurance comprise the Contract Documents. 
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 1.09  INTERPRETATION OF THE CONTRACT DOCUMENTS  
 
The Park District shall in all cases determine the amount or quantity of the several kinds of Work which are to be paid 
for under this Contract and shall decide all questions which may arise relative to the execution of the Contract on the 
part of the Contractor, and all estimates and decisions shall be final and conclusive.  The Park District shall have the 
right to make alterations in the lines, grades, plans, forms, or dimensions of the Work herein contemplated either 
before or after the commencement of the Work.  If such alterations diminish the quantity of the Work to be done, they 
shall not constitute a claim for damage or for anticipated profits on the work dispensed with, or if they increase the 
amount of Work, such increase shall be paid according to the quantity actually done and at the price or prices stipulated 
for such Work in the Contract.  The Park District reserves the right to approve an equal to or superior to product or 
equipment required under the specifications, or to reject as not being and equal to or superior to the product or 
equipment required under the Specifications.  If a Bidder is in doubt as to the interpretation of any part of the Bid 
Documents, or finds errors, discrepancies or omissions from any part of the Bid Documents, he must submit a written 
request for interpretation thereof not later than five (5) days prior to opening of bids. Address all communications to 
the Park District and to the Architect [and if a Construction Manager has been designated for the Project, also to the 
Construction Manager. If an error or omission in the Bid Documents  is discovered after the bid opening, the Park 
District reserves the right  (i) to determine whether to require the submission of new bids or, (ii) if the error or omission 
is of such a nature that it was reasonably discoverable upon a careful review of the Bid Documents, to award the 
Contract to the lowest responsive and responsible Bidder as determined by the Park District and to require that 
Contractor to perform the Work in accordance with an issued correction by the Architect/Owner and for the amount 
bid by the Contractor.   Such decisions are final and not subject to recourse.  Errors and omissions made by the Bidder 
cannot be corrected by the Bidder after the bid opening.  
 
1.10  ADDENDA  
 
Any interpretation, correction to, or addition to the Bid Documents will be made by written Addendum and will be 
delivered by mail, email or fax to each Plan holder. The written Addenda constitute the only interpretations of the Bid 
Documents; the Park District accepts no responsibility for any other claimed interpretations or communications. 
 
It is the responsibility of each Bidder to verify that he/she has received all Addenda prior to submitting a bid. It is also 
the responsibility of each Bidder to verify that all subcontractors and material suppliers whose prices are incorporated 
in the Bidder’s bid are familiar with the Bid Documents in their entirety, including all Addenda issued up to the time of 
bid opening. 
 
In the event a conflict or omission is discovered in the Bid Documents after the issuing of the last Addendum such that 
an interpretation cannot be issued by the Park District prior to bidding, the Bidder is directed to estimate on and 
provide the quantity and quality of material and labor consistent with the overall represented and indicated Work so 
as to provide all materials, equipment, labor, and services necessary for the completion of the Work in accordance 
with the Bid Documents. 
 
1.11 SUBSTITUTIONS DURING BIDDING  
 
Unless otherwise indicated, the use of brand names in the Specifications is used for the purpose of establishing a grade 
or quality.  Bidders proposing to use an alternate that is equal to or superior to in every respect to that required by the 
Specifications must request approval in writing to the Park District at least seven (7) business days prior to the bid 
opening and mark the item as ‘or approved equal’.   
 
Additionally, Bidders requesting approval for use of an alternate must provide certification by the manufacturer that 
the substitute proposed is equal to or superior in every respect to that required by the Bid Documents, and that its in-
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place performance will be equal to or superior to the product or equipment specified in the application indicated. The 
Bidder, in submitting the request for substitution, waives the right to additional payment or an extension of Contract 
Time because of the failure of the substitute to perform as represented in the request for substitution. 
 
The Park District may request additional information or documentation necessary for evaluation of the request for 
substitution. The Park District will notify all Bidders of acceptance of the proposed substitute by means of an Addendum 
to the Bid Documents. Park District’s approval of a substitute during bidding does not relieve the Contractor of the 
responsibility to submit required shop drawings and to comply with all other requirements of the Contract Documents, 
including but not limited to proper performance of all components of the Work and suitability for the uses specified. 
 
Bids proposing alternates not previously approved by the Park District will be considered non-responsive and rejected. 
The Park District reserves the right to determine whether a substituted selection, in its sole judgment, is equal to or 
better quality and therefore an acceptable alternate.  Such decisions are final and not subject to recourse. 
 
1.12 COMMENCEMENT AND COMPLETION DATES 
 
Commencement Date:    The Commencement Date shall be the date established by Owner in a Notice to Proceed 
issued to the Contractor.  It is currently anticipated that Contract award will occur on or about MAY 14, 2024, with a 
notice to proceed to be issued shortly thereafter, subject to the Contractor providing the required bonds, evidence of 
insurance and other required submissions. 
 
Substantial Completion Date:  SEPTEMBER 27, 2024 
 
Final Completion:   OCTOBER 4, 2024  
 
By submission of its bid, the Bidder  the Bidder acknowledges, agrees, represents, declares and warrants that it has 
visited and examined the site, and is fully familiar with and has satisfied itself as to the site and the local and other 
conditions under which the Work is to be performed, including without limitation, (i) surface conditions of the site and 
subsurface conditions readily observable or ascertainable upon the exercise of reasonable diligence and all structures 
and obstructions thereon and thereunder, both natural and manmade; (ii) the nature, location, and character of the 
general area in which the Project is located, including without limitation, its climatic conditions, available labor supply 
and labor costs, and available equipment supply and equipment costs; and (iii) the quality and quantity of all materials, 
supplies, tools, equipment, labor, and professional services necessary to complete the Work in the manner and within 
the cost and time frame indicated by the Contract Documents; and has correlated the Bidder's personal observations 
with the requirements of and matters indicated in or by the proposed Contract Documents. 
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SECTION 2:  GENERAL CONDITIONS 
 
The General Conditions are the General Conditions of the Contract for Construction, AIA Document AIA A107 (the 
“General Conditions”) OR other Agreement, as modified by the Park District and included in these Bid Documents.      
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SECTION 3:  SUPPLEMENTARY CONDITIONS 
 
The "General Conditions of the Contract, AIA Document A107”, (the "General Conditions") OR other Agreement, as 
modified by Owner, are hereby amended to include the following: 
 
3.01 SCOPE OF WORK 
 

A. The Work is to be done under this Contract, as shown on the Contract plans and described herein shall 
include the furnishings and complete installation of all materials and any other necessary Work required for 
proper completion, operation and use of the facilities. All the equipment, materials and labor that may be 
necessary to complete the Work and place it in satisfactory operation, implied or intended in the written 
Specifications and Drawings for the 2024 UPTON PARK PLAY EQUIPMENT INSTALLATION, shall be furnished 
and/or installed without extra cost to the Owner. 

 
3.02 CONTRACT DOCUMENTS 
 

A. The Invitation to Bid, Instructions to Bidders, General Conditions, Supplementary and/or Special Conditions, if 
any, Drawings, Specifications, Contractor Bid Form, Addenda, if any, Contractors Compliance and Certifications 
Attachment, and Substance Abuse Certification comprise the Bid Documents. The Bid Documents, together 
with the Standard /Form of Agreement Between Owner and Contractor AIA Document A107 OR other 
Agreement, as modified by the Park District and included in these Bid Documents, and the Performance Bond 
and Labor Material Payment Bond and proof of insurance comprise the Contract Documents. 

 
3.03 APPLICABLE LAWS 
 

A. The Contractor shall at all times observe and comply with all Federal, State, and Local laws, regulations and 
ordinances which in any manner affect the conduct of the Work.  Any complaint, claim or action brought against 
the Contractor for failing to observe or comply with any law, ordinance, or regulation shall be the sole responsibility 
of the Contractor and shall in no way extend to or expose the Owner to liability and the Contractor shall indemnify 
and hold harmless the Owner from any and all such complaints, claims, or actions. 
 
All workmanship and materials shall conform and comply with the requirements of the building ordinances and 
rules and regulations of all departments and bureaus of the county, city and state having lawful jurisdiction.  All of 
said ordinances and rules and regulations are hereby made a part of these Specifications. 

 
PREVAILING WAGE ACT:  Contractor shall comply with the Illinois Prevailing Wage Act (820 ILCS 130/.01 et seq.) 
(the “Act”) as required by the Illinois Department of Labor. The Act requires contractors and subcontractors to 
pay laborers, workers and mechanics performing services on public works projects no less than the “prevailing 
rate of wages (hourly cash plus fringe benefits) in the county where the work is performed. For information 
regarding current prevailing wage rates, please refer to the Illinois Department of Labor’s website at:  
https://www2.illinois.gov/idol/laws-rules/conmed/pages/prevailing-wage-rates.aspx. All contractors and 
subcontractors rendering services under this contract must comply with all requirements of the Act, including 
but not limited to, all wage, notice and record keeping duties. 

 
CERTIFICATIONS:  The Bidder shall complete the Contractor Compliance and Certifications Attachment and the 
Substance Abuse Prevention Program Certification.  Failure to do so may result in disqualification of the Bidder.  

 
CRIMINAL BACKGROUND INVESTIGATIONS:  The Contractor shall a conduct criminal background investigation for 
each laborer, mechanic, and worker employed by the Contractor or any of its Subcontractors on the project in 
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compliance with federal and state laws and regulations.  The Contractor shall not knowingly employ any person 
on the Project, or allow any person to enter onto Owner’s property, who has been convicted for committing or 
attempting to commit first degree murder, a Class X felony, or any one or more of the following offenses:  (i) 
those defined in Sections 11-1.20, 11-1.30, 11-1.40, 11-1.50, 11-1.60, 11-6, 11-9, 11-14, 11-14.3, 11-14.4, 11-
15, 11-15.1, 11-16, 11-17, 11-18, 11-19, 11-19.1, 11-19.2, 11-20, 11-20.1, 11-20.1B, 11-20.3, 11-21, 11-30, 12-
7.3, 12-7.4, 12-7.5, 12-13, 12-14, 12-14.1, 12-15, and 12-16,  of the Criminal Code; (ii) (ii) those defined in the 
Cannabis Control Act, except those defined in Sections 4(a), 4(b), and 5(a) of that Act;  (iii) those defined in the 
Illinois Controlled Substances Act; (iv) those defined in the Methamphetamine Control and Community 
Protection Act; and (v) any offense committed or attempted in any other state or against the laws of the United 
States, which, if committed or attempted in this State, would have been punishable as one or more of the 
foregoing offenses.  Further, no Contractor shall knowingly employ a person who has been found to be the 
perpetrator of sexual or physical abuse of any minor under 18 years of age pursuant to proceedings under 
Article II of the Juvenile Court Act of 1987  

 
3.04 SUBCONTRACTING 
 

A. The Contractor may utilize the services of qualified Subcontractors on those parts of the work which, under 
normal contracting practices, are performed by Subcontractors specializing in the particular class of work. 
The Contractor is encouraged to utilize local, women, and minority-owned Subcontractors, when reasonable. 

B. The Contractor shall not award any work to any Subcontractor without prior written approval by the Owner, 
which approval will not be considered until the Contractor submits to the Owner a written statement 
concerning the proposed award to the Subcontractor.  

 
C. The Contractor shall be as fully responsible to the Owner for the acts and omissions of his Subcontractors, and 

of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons directly 
employed by him. 

 
D. Nothing contained in this Contract shall create any contractual relations between any Subcontractor and the 

Owner. 
 
3.05 APPROVAL OF MATERIALS AND SOURCES OF SUPPLY 
 

A. The Contractor shall furnish to the Owner for approval, immediately after the signing of the Contract, a 
complete statement of the origin, composition, manufacturer and proposed sources of supply of all materials 
or equipment required for use in this Work, whether supplied by himself or by any approved Subcontractor. 
The Contractor shall submit detailed information, literature, plans and such other data required to permit an 
analysis of the proposed equipment and materials. 

 
3.06 INSPECTION AND TESTING 
 

A. All materials and workmanship if not otherwise stipulated, shall be subject to inspection, examination and test 
by authorized representatives of the Owner at all times, before, during or after the preparation, during the 
progress of the Work, or after the Work is completed. 

 
3.07 TITLE OF MATERIALS 
 

A. The Contractor or Subcontractor shall not furnish any materials for the work that are subject to a chattel 
mortgage or subject to conditions or interest retained by the seller. The materials or equipment must be free 
of all encumbrances. 

RFB Upton Install Page 13 of 195



 

 
2024 UPTON PARK PLAY EQUIPMENT INSTALLATION SECTION 3:  SUPPLEMENTARY CONDITIONS PAGE 13 OF 37 

 
3.08 PATENTS, ROYALTIES AND LICENSES 
 

A. The Contractor shall hold and save the Owner and its officers, agents, servants, and employees harmless from 
liability of any nature or kind, including cost and expenses for or on account of any patent or unpatented 
invention, process, article, or appliance manufactured or used in the performance of the Contract, including 
its use by the Owner, unless otherwise specifically stipulated in the Contract Documents. 

 
3.09 PERMITS, LICENSES AND CERTIFICATES 
 

A. The Contractor shall procure the building permit for this Project from the City of Waukegan. Owner shall 
either pay the City of Waukegan directly or reimburse Contractor for all required building permits. 
Reimbursement shall be for exact cost paid by Contractor. No markup shall be paid for permits. The Contractor 
shall supply all certificates required to show that the Work has been performed in accordance with the building, 
plumbing, electrical or other codes, rules and regulations of local or other authorities, the Board of Fire 
Underwriters or such other like bodies, as the Specifications may require directly or indirectly. The Contractor 
shall file a contractor’s registration application with associated fees, licenses, permit bonds, and insurance 
certificate with the City of Waukegan Building and Code Enforcement Department (1-847-625-6868). 
Contractor registration fees are the responsibility of the Contractor and Subcontractors. 

 
3.10 CONTRACTOR RESPONSIBLE UNTIL WORK COMPLETED 
 

A. The Contractor shall have charge of and be responsible for the entire Work until completed and accepted by 
the Owner. He shall make no assignment of this Contract without the written consent of the Owner. He shall 
give his personal supervision to the faithful prosecution of the Work; he shall keep it under his own control; 
and he shall have a competent representative or foreman on the Work, who shall have full authority to bring 
about the orderly and efficient prosecution of the same in accordance with the Contract and to supply 
materials, tools, equipment, and labor without delay. 

 
3.11 WEATHER CONDITIONS 
 

A. If a temporary suspension of Work should occur during inclement weather, the Contractor shall protect 
carefully all Work and materials under this Contract against damage or injury from the weather. If, in the 
opinion of the Owner, damage results to either the Work or materials by reason of failure on the part of the 
Contractor to protect his Work, such materials or Work will be removed and replaced by and at the expense 
of the Contractor. 

 
3.12 NO CHARGE FOR DELAY 
 

A. Unless otherwise provided in the Contract Documents, the Contractor shall make no charge or claim 
whatsoever for any hindrance or delay in the progress of the Work. 

 
3.13 COMPLETION DATE AND QUALIFICATION 
 

A. The Work to be performed under this Contract must be Substantially Completed by SEPTEMBER 27, 2024, 
with Final Completion by OCTOBER 4, 2024. 
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1. The Date of Substantial Completion shall mean when construction is sufficiently complete, in 
accordance with the Contract Documents, so the Owner may occupy the entire Work for use for which 
it is intended. 

 
B. It is hereby understood and mutually agreed by and between the Contractor and the Owner that the date of 

beginning and the time for completion as specified in the Contract, is a reasonable time for the completion of the 
Work, taking into consideration the average weather and industrial conditions prevailing in this locality.  The 
Contractor agrees that time is of the essence of this Contract.  If the Contractor shall neglect, fail, or refuse to 
complete the Work within the time specified in the Contract or any proper extension thereof granted by the 
Owner, it in no way relieves the Contractor of his responsibility to complete the Work at no additional cost to the 
Owner.  Any extension of the completion date must be agreed upon in writing by the Owner and Contractor.  
Contractor shall not be responsible for failure to meet the completion date when the Owner determines that the 
Contractor is without fault and the Contractor's reasons for the time extension are acceptable to the Owner.  The 
Contractor shall not be charged with any excess cost when the delay in completion of the Work is due to: 
 
 Any order duly issued by the government (city, county, state or federal); 
 
 Any unforeseeable cause beyond the control and without fault or negligence of the Contractor including, 
 but not restricted to, acts of God, severe weather, strikes, acts of the Owner, or acts of another 
 Contractor in the performance of a contract with the Owner (except as provided in paragraph VIII 
 above). 
 
 Any delays of Subcontractors or suppliers occasioned by any of the causes specified above. 
 
As otherwise provided for in the General Conditions 

 
 
3.14 INSURANCE AND INDEMNIFICATION REQUIREMENTS 
 
           A. Insurance 
 

1. Commercial General and Umbrella Liability Insurance 
 
Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella insurance 
with a limit of not less that $2,000,000 each occurrence. If such CGL insurance contains a general aggregate 
limit, it shall apply separately to this project/location. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, or at the 
Park District’s sole option on a more current ISO form or a substitute form providing at least equivalent 
coverage, and shall cover liability arising from premises, operations, independent contractors, products-
completed operations, personal injury and advertising injury, and liability assumed under an insured contract 
(including the tort liability of another assumed in a business contract). 
 
The Park District shall be included as an insured under the CGL, using ISO additional insured endorsement CG 
20 10 or a substitute providing at least equivalent coverage, and under the commercial umbrella, if any. This 
insurance shall apply as primary insurance with respect to any other insurance or self-insurance afforded to 
the Park District. If the additional insured have other insurance which is applicable to the loss, such other 
insurance shall be on an excess or contingent basis. The amount of the Contractor’s liability under this 
insurance policy shall not be reduced by the existence of such other insurance. 
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There shall be no endorsement or modification of the CGL limiting the scope of coverage for liability arising 
from pollution, explosion, collapse, or underground property damage. 
 
2. Business Auto and Umbrella Liability Insurance 
 
Contractor shall maintain business auto liability and, if necessary, commercial umbrella liability insurance with 
a limit of not less than $2,000,000 each accident. Such insurance shall cover liability arising out of any auto 
including owned, hired and non-owned autos. 
 
Business auto insurance shall be written on Insurance Services Office (ISO) form CA 00 01, CA 00 05, CA 00 12, 
CA 00 20, or a substitute form providing at least equivalent liability coverage. If necessary, the policy shall be 
endorsed to provide contractual liability coverage at least equivalent to that provided in the 1990 and later 
editions of CA 00 01. 
  
3. Continuing Completed Operations Liability Insurance (Only applies if project carries a Guarantee) 
 
Contractor shall maintain commercial general liability (CGL) and, if necessary, commercial umbrella liability 
insurance with a limit of not less than $1,000,000 each occurrence for at least three years following substantial 
completion of the work. 
 
Continuing CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 00 01 10 93, 
or substitute form providing equivalent coverage, and shall, at minimum, cover liability arising from products 
completed operations and liability assumed under an insured contract. 
  
Continuing CGL insurance shall have a products-completed operations aggregate of at least two times its each 
occurrence limit. 
  
Continuing commercial umbrellas coverage, if any, shall include liability coverage for damage to the insured’s 
completed work equivalent to that provided under ISO form CG 00 01. 
 
4. Workers Compensation Insurance 
 
Contractor shall maintain workers compensation as required by statute and employers liability insurance. The 
commercial umbrella and/or employers liability limits shall not be less than $1,000,000 each accident for bodily 
injury by accident or $1,000,000 each employee for bodily injury by disease. 
 
If the Park District has not been included as an insured under the CGL using ISO additional insured endorsement 
CG 20 10 or a substitute endorsement acceptable to the Park District under the Commercial General and 
Umbrella Liability Insurance required in this Agreement, the Contractor waives all rights against the Park 
District and its officers, officials, employees, volunteers and agents for recovery of damages arising out of or 
incident to the Contractor's work. 
 
5. General Insurance Provisions 
 

A. Evidence of Insurance 
 
Prior to beginning work, Contractor shall furnish the Park District with a certificate(s) of insurance and 
applicable policy endorsement(s), executed by a duly authorized representative of each insurer, and 
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such other evidence of insurance as shall be requested by the Park District, showing compliance with 
the insurance requirements set forth above. 
 
All certificates shall provide for 30 days' written notice to the Park District prior to  
the cancellation or material change of any insurance referred to therein. Written notice to the Park 
District shall be by certified mail, return receipt requested. Failure of the Park District to demand such 
certificate, endorsement or other evidence of full compliance with these insurance requirements or 
failure of the Park District to identify a deficiency from evidence  that is provided shall not be construed 
as a  waiver of Contractor's obligation to maintain such insurance. 
 
The Park District shall have the right, but not the obligation, of prohibiting Contractor or any 
subcontractor from entering the project site until such certificates or other evidence that insurance 
has been placed in complete compliance with these requirements is received and approved by the 
Park District. 
 
Failure to maintain the required insurance may result in termination of this Agreement at the Park 
District’s option.  With respect to insurance maintained after final payment in compliance with a 
requirement above, an additional certificate(s) evidencing such coverage shall be promptly provided 
to the Park District whenever requested. Contractor shall provide certified copies of all insurance 
policies required above within 10 days of the Park District's written request for said copies. 
 
B. Acceptability of Insurers 
 
For insurance companies which obtain a rating from A.M. Best, that rating should be no less than A VII 
using the most recent edition of the A.M. Best's Key Rating Guide. If the Best's rating is less than A VII 
or a Best's rating is not obtained, the Park District has the right to reject insurance written by an insurer 
it deems unacceptable. 
 
C. Cross-Liability Coverage 
 
If Contractor's liability policies do not contain the standard ISO separation of insureds provision, or a 
substantially similar clause, they shall be endorsed to provide cross- liability coverage. 
 
D. Deductibles and Self-Insured Retentions 
 
Any deductibles or self-insured retentions must be declared to the Park District. At the option of the 
Park District, the Contractor may be asked to eliminate such deductibles or self-insured retentions as 
respects the Park District, its officers, officials, employees, volunteers and agents or required to 
procure a bond guaranteeing payment of losses and other related costs including but not limited to 
investigations, claim administration and defense expenses. 
 
E. Subcontractors 
 
Contractor shall cause each subcontractor employed by Contractor to purchase and maintain 
insurance of the type specified above. When requested by the Park District, Contractor shall furnish 
copies of certificates of insurance evidencing coverage for each subcontractor. 
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          B.  Indemnification 
 

1. To the fullest extent permitted by law, the Contractor shall waive any right of contribution and shall 
defend, indemnify and hold harmless the Owner, the Architect and their agents, employees and consultants 
from and against all claims, damages, losses and expenses, including but not limited to attorneys' fees, costs 
and economic damages, arising out of, resulting from, or in any way connected with the performance of the 
Work, provided that any such claim, damage, loss or expense is caused in whole or in part by any act or 
omission of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable.  The duty to defend herein is separate and distinct from the 
duty to indemnify and hold harmless, and shall be separately enforceable as such.  Such obligation shall not be 
construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity which would 
otherwise exist as to the Owner described in this Agreement. 
 
2.  The indemnification obligation under this Paragraph shall not be limited in any way by any limitations 
on the amount or type of damages, compensation or benefits payable by or for the Contractor or any 
Subcontractor under workers' or workmen’s' compensation acts, disability benefit acts or other employee 
benefit acts, and the Contractor and all subcontractors hereby waive any limitations of liability defense based 
upon such acts, to the fullest extent permitted by law. 
 
3.  "Claims, damages, losses and expenses" as these words are used in this Agreement shall be construed 
to include, but not limited to (1) injury or damage consequent upon the failure of or use or misuse by 
Contractor, its Subcontractors, agents, servants or employees, of any hoist, rigging, blocking, scaffolding, or 
any and all other kinds of items of equipment, whether or not the same be owned, furnished or loaned by 
Owner; (2) all attorneys' fees, expenses and costs incurred in bringing an action to enforce the provisions of 
this indemnity or any other indemnity contained in the General Conditions, as modified by the Supplementary 
General Conditions; (3) time expended by the party being indemnified and their employees, at their usual rates 
plus costs of travel, long distance telephone and reproduction of documents; and (4) error or omission or 
defect in any submission made to Architect / Engineer for its approval or review.  
 
4. The obligations of the Contractor to indemnify and hold harmless Owner, Architect, their agents, 
consultants and employees under this Agreement shall not extend to the liability of the Owner and the 
Architect, their agents, consultants or employees arising out of their own negligence. 

  
3.15 CONTRACTOR PAYMENTS 
 

A. Payment will be made in full upon completion of the Project with Owner's final acceptance.  No payment shall be 
authorized unless all applicable Waivers of Lien and Contractor's Affidavits are submitted in accordance with 
the Contract Documents.  The time periods governing Owner’s approval, disapproval, and payment of Contractor’s 
applications for payment shall comply with the Local Government Prompt Payment Act, 50 ILCS 505/1 et seq.   
 

 The acceptance by the Contractor of final payment shall constitute a release and waiver of any and all rights 
 and privileges under the terms of the Contract, and shall relieve the Park District from any and all claims or 
 liabilities for anything done or furnished relative to the Work or for any act or neglect on the part of the Park 
 District relating to or connected with the Contract.  Any payment, however, final or otherwise, shall not 
 release the Contractor or his sureties from any obligations under the Contract or the performance and 
 payment bonds. 
 
 Failure to adhere to the approved progress schedule as specified in the Contract Documents, cooperate with 
 other Contractors, and/or generally hinder the construction progress as determined by the Owner shall be 
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 grounds for withholding payments. Failure to supply waivers of lien, and any other supporting 
 documentation as required by Owner, with each request will be considered grounds for withholding partial 
 payments, and failure to supply final waivers for the entire job on completion shall be grounds for 
 withholding final payment. 
 
 The Owner may withhold from the Contractor, in addition to retained percentage, such an amount or 
 amounts as may be necessary to pay just claims for labor and services rendered and materials furnished in or 
 about the Work. The Owner shall have the right, acting as agent for the Contractor, to apply such retained 
 amounts to the payment of such just claims. 
 
3.16 WORK PERFORMANCE 
 

A. The Contractor shall coordinate his Work with all adjacent Work and shall coordinate with all other trades so 
as to facilitate the general progress of the Work. He shall afford all other trades every reasonable opportunity 
for the installation of their Work and for the storage of their material. 

 
B. Whenever, in the opinion of the Owner, the Contractor prosecutes or fails to prosecute his Work in such a 

manner as to hinder or delay the completion of the Work, the Owner may, after five (5) days’ written notice 
to the Contractor order the Contractor to stop the Work, and carry out such Work as is necessary to be done 
by another Contractor or Contractors not necessarily holding a Contract for such Work on the Project, and in 
such event may charge the Contractor for such Work as may be performed. Nothing in this paragraph shall be 
deemed to be a waiver of any other remedies which may be available to the Owner in the event of a default 
surrender. 

 
3.17 SAFETY OF PERSONS AND PROPERTY 
 

A. The Contractor shall take all reasonable precautions for the safety of, and shall provide all reasonable 
protection to prevent damage, injury or loss to: 

 
1. All employees on the Work and all other persons who may be affected thereby; 

 
2. All the Work and all materials and equipment to be incorporated therein, whether in storage on or off 

the site, under the care, custody or control of the Contractor or any of his Subcontractors or Sub-
subcontractors; and 

 
3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 
of construction. 

 
B. The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations and 

lawful orders of any public authority bearing on the safety of persons or property or their protection from 
damage, injury or loss. 

 
C. The Contractor shall erect and maintain, as required by existing conditions and progress of the Work, all 

reasonable safeguards for safety and protection, including posting danger signs and other warnings against 
hazards, promulgating safety regulations and notifying owners and users of adjacent utilities.  
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D. When the use or storage of explosives or other hazardous materials or equipment is necessary for the 
execution of the work, the Contractor shall exercise the utmost care and shall carry on such activities under 
the supervision of properly qualified personnel. 

 
3.18 UNDERGROUND UTILITIES 
 

A. The Contractor is responsible for contacting utility companies and the City of Waukegan or other companies 
which may have underground structures to locate and determine the exact location of such underground 
structures. The Contractor will locate and stake all underground structures in the field to include all cable and 
conduit, gas lines, water lines, and drainage lines. All underground utilities so marked which are disturbed or 
damaged by the Contractor’s operation shall be repaired by competent and qualified specialists at the 
Contractor’s expense. Such repairs shall be made under the direction of the Owner. The Contractor is 
responsible for contacting utility companies and the City of Waukegan or other companies which may have 
underground structures to locate and determine the exact location of such underground structures. 

 
3.19 PAYMENTS TO MATERIALMAN, ETC. 
 

A. It is hereby expressly understood and agreed that the said Contractor shall furnish satisfactory evidence, when 
called for, that all persons who have done work or furnished materials in connection with the performance of 
the Contract, have been fully paid; otherwise the Owner shall have right to pay all such claims in full, out of 
any money that may be due to the Contractor under this agreement. 

 
3.20 MODIFICATIONS OF CONTRACT DOCUMENTS AND CONTRACT WORK 
 

A. The Contract Documents may be modified and changed from time to time by written order of the Owner, in a 
manner not materially affecting the substance thereof, if such changes are necessary to carry out and complete 
more fully and perfectly the work to be done and performed. The Contractor shall acknowledge, in writing, 
receipt of every such order. If the changes and modifications increase the expense of the work, the increase 
expenses shall be paid for by the Owner. If such changes and modifications decrease the expense of the work, 
the amount of said diminution shall be credited to the Owner. The additional payment or amount credited 
shall be as a basis previously agreed upon, in writing, by the Owner and the Contractor. No consequential loss 
or profit on work not executed shall be paid to the Contractor.  

 
B. The amount of compensations to be paid to the Contractor for any changes or alterations, as so ordered, shall 

be determined:  
 

1. By a lump sum mutually agreed upon by the Owner and the Contractor; or, 
 

2. If the parties cannot agree upon a lump sum, then by the actual net cost in money to the Contractor 
of the materials and of the wages applied labor (including premiums for Workmen’s Compensation 
Insurance) required for such changes and alterations, plus such rental for plant and equipment (other 
than small tools) required and approved for such changes and alterations, plus 10% or 15% as 
compensation for all other items of profit and costs or expenses, including administration, overhead, 
superintendence, insurance (other than Workman’s Compensation), materials used in temporary 
structures, allowances made by the Contractor to the Subcontractors, additional premiums upon the 
performance bond of the Contractor, and the use of small tools. The provisions hereof shall not affect 
the power of the Contractor to act in case of emergency, as herein provided. 
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Where proposed changes involve a modification to (i) the Contract Sum; (ii) the Contract Time, or (iii) 
material change in the Work (i.e., other than minor field changes) a written change order shall be 
prepared by Contractor.  In accordance with the Criminal Code, 720 ILCS 5/33 E-9, if a change order or 
series of change orders authorizes or necessitates an increase or decrease in either the cost of the 
contract by $10,000 or more, or the time of completion of the Work by 30 days or more, such changes 
may be made only upon the written authorization of the Executive Director (Secretary of the Board) of 
the Waukegan Park District, after approval from the Board of Park Commissioners, including a written 
determination that: 

 
  the circumstances necessitating the change were not reasonably foreseeable at the time the 
  Contract was signed; or 
 
  the change is germane to the original Contract as signed; or 
 
  the change order is in the best interest of the Owner and is authorized by law. 

 
3.21 CLAIMS OF EXTRA COMPENSATION 
 

A. All claims for extra compensation over and above the amount agreed upon in the contract on account of any 
alterations or changes, or for any extra work, shall be filed, in writing, with the Owner by the Contractor, having 
attached thereto a copy of the original order for such alterations or changes or extra work, within thirty (30) 
days after the completion of said alterations or changes or extra work. The Contractor, before starting work 
on said alterations or changes or extra work, shall notify the Owner, in writing, of his intentions to file such 
claims in order that a proper record of such work may be kept by the Owner. Should the Contractor fail to 
notify the Owner in advance, as required, or to submit his claim within thirty (30) days, as required, it will be 
taken as conclusive that no claim exists. 

 
3.22 USE OF PREMISES AND REMOVAL OF DEBRIS 
 

A. The Contractor expressly undertakes at his own expense: 
 

1. To take every precaution against injuries to person or damages to property; 
 

2. To store his apparatus, materials, supplies and equipment in such orderly fashion at the site of the 
work as will not unduly interfere with the progress of his work of any other Contractors; 

 
3. To place upon the Work, or any part thereof, only such loads as are consistent with the safety of that 

portion of the Work; 
 

4. To frequently clean up all refuse, rubbish, scrap materials, and debris caused by his operations, to the 
end, that at all times the site of the Work shall present a neat, orderly, and workmanlike appearance;  

 
5. Before final payment, to remove all surplus material, false-work, temporary structures, including 

foundations thereof, plant of any description, and debris of every nature resulting from his operations, 
and to put the site in a neat, orderly condition. 
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3.23  GUARANTEE 
 

A. All work performed shall be guaranteed by the General Contractor to be free from defects in materials and 
workmanship for a period of one year from the date of final acceptance.  The Work shall be left in perfect order 
at completion and acceptance.  Neither the final payment nor the termination of the guarantee period, nor any 
provision in the Contract Documents shall relieve the Contractor of the responsibility for negligence, faulty 
materials, or workmanship within the extent and period provided by law, and upon written notice he/she shall 
remedy any defects due thereto, and shall pay all expenses for any damage to other work resulting there from. 
 

 The successful Bidder(s) must present the Park District with two (2) copies of any manufacturer’s warranty or 
 guarantee information.  If needed, the Bidder agrees to sign over warranties and guarantees to the Park 
 District. 

 
 If the Drawings and/or Specifications provide for methods of construction, installation, materials, etc., which the 
 Contractor cannot guarantee for the indicated period, it shall be the responsibility of the Contractor to so inform 
 the Owner in writing before submitting his/her bid. Otherwise, the Contractor shall be held responsible to 
 provide the method of construction, installation, materials, etc., which will be guaranteed for the indicated 
 period of time.
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                   BID PROPOSAL CHECKLIST 
 

Contractor ___________________________________________ 

Project_______________________________________________ 

Check box if supplied in sealed bid. See bid packet (section 1.03 and others) in bid packet for details.  

Core Items in Submittal 

o Bid Bond or Cashier’s Check – Signed and/or Notarized 

o Bid Addendum Acknowledgement (if applicable) - Completed 

o Bid Proposal Form – Completed, Signed with Corporate Seal, and Notarized 

o Bid Qualification Form – Completed 

o 3 Year Project List - Completed 

o Contractor’s Compliance – Signed and Notarized 

o Substance Abuse Program Certification – Signed 

 

Additional attachments from Section 1.03  

o Projects in Progress List 

o Administrative and Litigation List 

o Instances of Bid Rejection List 

o Instances of Breach of Contract List 
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2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 
WAUKEGAN PARK DISTRICT 

WAUKEGAN, ILLINOIS 
 

BID PROPOSAL FORM 
 
 
 
4.01 BID TO: 
 
 Waukegan Park District 
 (hereinafter called “Owner”) 
 2211 Ernie Krueger Circle 
 Waukegan, IL 60087 
 
4.02 BID FROM: 
 
              _______________________________________________________                                                                                        
 (hereinafter called “Bidder”) 
 
              _______________________________________________________                                                                                        
 Address 
 
              _______________________________________________________                                                                                       
 City, State, Zip Code 
 
               ______________________________________________________ 
 Email Address 
 

______________________________________________________                                                                                    
 Contact Person 
 
              _______________________________________________________                                                                                        
 Telephone Number 
 
               ______________________________________________________                                                                                       
 Fax Number 
 
4.03 BID FOR: 
 
 2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 
 WAUKEGAN, ILLINOIS 
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4.04 ACKNOWLEDGEMENT 
 
The undersigned hereby acknowledges receipt of Invitation of Bids, Instructions to Bidders, the Specifications, 
Drawing, Conditions, Certifications, and other Contract Documents and acknowledges receipt of the following 
Addenda: 
 
 Addendum No.                              Dated:                                                                  
 
 Addendum No.                              Dated:                                                               
 
 Addendum No.                              Dated:                                                                  
 
4.05 AGREEMENT 
 

A. In submitting the Bid, the undersigned agrees: 
 

1. To hold the Bid open for sixty (60) days from submittal date. 
 

2. That the Bidder has carefully examined the Instructions to Bidders, the Drawings and Specifications, 
and the Project Manual in its entirety, in order to determine how these affect the bid proposal, the 
forms of the Contract, the required Contract bonds, and duration thereof, and that the Bidder has 
inspected in detail the site of the proposed Work, and been familiarized with all of the requirements 
of construction, and of the governing municipalities under whose jurisdiction the Project falls (its 
codes, ordinances and construction requirements therein), and understands that in making this 
proposal, the Bidder waives all rights to plead any misunderstanding regarding the same. 

 
3. To enter into and execute a Contract with the Owner if awarded on the basis of this bid, and furnish 

all bonds and insurance required by the Contract Documents within fourteen (14) days after receiving 
Notice to Proceed from the Owner. 

 
4. To accomplish the work in accordance with the Contract Documents. 

 
5. To complete the work by the time stipulated in the Contract Documents. 

 
6. That if this proposal is accepted, the Bidder is to provide all of the necessary equipment, tools, 

apparatus, labor, and other means of construction, and to do all of the Work and to furnish all of the 
materials specified in the Contract Documents in the manner and at the time therein prescribed, and 
in accordance with the requirements set forth. 

 
7. To commence Work as specified in the Instructions to Bidders, and to prosecute the Work in such a 

manner, and with sufficient materials, equipment and labor as will ensure its completion within 
reasonable time, it being understood and agreed that the completion within such reasonable time is 
an essential part of this Contract. 
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8. The Bidder proposes to utilize the products and services of the following Subcontractors and major 
suppliers for the completion of the Contract.  All Subcontractors shall be approved by the Owner prior 
to start of their Work on the Project. If no Subcontractors or major suppliers are to be used, indicate 
"NONE". 

 
 

 (1) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 
       Work to be performed/materials to be supplied 
 
 (2) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 
       Work to be performed/materials to be supplied 
  
 (3) _________________________________________PH:____/___________ 
       Subcontractor/major supplier 
       ___________________________________________________________ 
       Address 
       ___________________________________________________________ 
        
       ___________________________________________________________ 

 
 
4.06 BID PRICES For completion of all Work shown on the Drawings and Specifications, the Bidder agrees to 
perform all Work for the following sums: 
 

A. BASE BID PRICE (Guaranteed Maximum Price) 
# DESCRIPTION               QTY.   UNIT    _______UNIT PRICE         
 
Play Equipment Installation (to be installed per manufacturer’s instructions) 276 lf of new concrete curb for 
play pit border (including the 41 lf for the sand pit edge), and install 2 concrete ADA ramps. 
          
TOTAL ( WRITTEN OUT) _____________________________________________________DOLLARS                                                         
 
$_______________________________________________________________________________ 
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B. ALTERNATE 1: Provide a price to remove and dispose of the existing play equipment, sidewalks as shown 

per plan, mulch, and sand in play pits. 
 
TOTAL (WRITTEN OUT)  ________________________________________________DOLLARS 
 
  $______________________________________________________ 

 
C. ALTERNATE 2: Installation of 6,220 SF Engineered Wood Fiber and 510 SF Play Sand in all play pits where 

new equipment was installed to top of curb. 
 

TOTAL (WRITTEN OUT)  ________________________________________________DOLLARS 
 
  $_______________________________________________ 
 

D. ALTERNATE 3: Installation of 1,105 SF Pour-in-Place 50/50 mix with Aliphatic Binder per design. 
 

TOTAL (WRITTEN OUT)  ________________________________________________DOLLARS 
 
  $_______________________________________________ 

 
4.07 UNIT PRICE QUOTATIONS 
 

A. The following unit prices are submitted by the undersigned Bidder as a proposed basis for additive or deductive 
adjustment to the Total Base Bid in the event Contract changes are required involving the items described. 

 
 ITEM                                     UNIT  PRICE     
   

a. Hourly Labor Rate for additional work______________________ $ _________ (UNIT) 
 
b. Additional LF of Concrete Curbing for Play Pits_______________                $_________ (UNIT) 

                  
 

4.08 REJECTION AND WITHDRAWAL OF BID 
 

A. In submitting this bid, it is understood that the right is reserved by the Owner to reject any and all bids and to 
waive any informalities.  It is agreed that this bid may not be withdrawn for a period of sixty (60) days from 
the opening thereof. 

 
4.09 TIME OF COMPLETION 
 

A. If awarded the Contract, the undersigned agrees to complete all Work covered by this proposal on or before 
OCTOBER 4, 2024. 

 
4.10 BID SECURITY 
 

A. Accompanying the proposal is a Bid Bond as surety in the amount of not less than ten percent (10%) of the 
Total Base Bid payable to Waukegan Park District, which it is agreed will be forfeited if the undersigned fails 
to execute the Contract in conformity with the Specifications and furnish Performance Bonds, Payment or 
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Labor and Material Bonds, and Certificate of Insurance with Endorsements after notification of the award of 
the Contract to the undersigned. 

 
4.11 PERFORMANCE/PAYMENT OR LABOR AND MATERIALS BOND 
 

A. The undersigned Bidder agrees to provide Performance, and Payment or Labor and Material Bonds executed 
in accordance with AIA Document AIA-A312-2010 form, or its current equivalent, or one acceptable to Owner, in 
the amount of 110% of the Contract Sum (Total Base Bid and all accepted alternatives and adjustments) the 
cost of which is included in the Bid. 

 
4.12 CONTRACT DOCUMENTS 
 

A. The successful Bidder may be required to enter into a standard AIA form of Owner-Contractor Agreement 
appropriate to the form of the project delivery system selected by the Owner (general contractor and/or 
construction manager) OR other Agreement, as modified by the Owner. 
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CORPORATION 
 
The Bidder is a Corporation organized and existing under the laws of the State of  _____________________________  
                                                            
___________________________________          ________________________________________________________                                                                                                                                                                                                                
Print Name     Duly Authorized Officer’s Signature 
 
      ________________________________________________________                                                    
      Title 
 
CORPORATE SEAL (above) 
 
 
 
 
PARTNERSHIP 
 
The Bidder is a co-partnership consisting of individual partners whose full names are listed below: 
 
___________________________________          ________________________________________________________                                                                                                                                                                                                                
Print Name     (Partner’s Signature) 
 
___________________________________ ________________________________________________________ 
 
___________________________________ ________________________________________________________ 
                                                                                                                                                                                                                           
                                                                                                                                                                                                                          
 
INDIVIDUAL 
 
The Bidder is an individual. 
 
___________________________________ _______________________________________________________                                                                                                                                                                                                                    
Print Name     Individual’s Signature 
 
Bidder must have their signature above notarized below regardless of Bidder Type 
 
 
Sworn and Subscribed to before me this                          day of                                                                           , 2024. 
 
                                                                                                                             
________________________________________________________ 
 
My Commission Expires                                                        , 20__. 
Notary Public or other Officer authorized to administer oaths  
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2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 
WAUKEGAN PARK DISTRICT 

WAUKEGAN, ILLINOIS 
 

BID QUALIFICATION FORM 
 
 
4.13 BIDDER QUALIFICATION 
 
                                                                                                
Bidder Name 
 
                                                                                                
Address 
                                                                                                                                                              
                                                                                                
Telephone Number 
 
                                                                                                
Fax Number 
 
 
Number of years in business under this name:    ________            
 
Include with this Proposal the information required under 1.03 Requirements of Bidders in the Instructions to Bidders. 
(See attached pages) 
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PROJECT LIST 
 
 

List three (3) of the largest projects completed in the past three (3) years which are similar in scope to the 2024 UPTON 
PARK PLAY EQUIPMENT INSTALLATION.   
 
1. Project Name ________________________________________________________________________________  
 
Description ____________________________________________________________________________________  
 
Client Name  ___________________________________________________________________________________  
 
Original Contract Amount __________________________Final Contract Amount_____________________________ 
 
Contract Final Completion Date _____________________ Actual Final Completion Date________________________  
 
Contact Person __________________________Phone Number _________________Email______________________ 
 
Architect/Engineer_______________________Phone  Number _________________Email______________________ 
 
2. Project Name ________________________________________________________________________________  
 
Description ____________________________________________________________________________________  
 
Client Name  ___________________________________________________________________________________  
 
Original Contract Amount __________________________Final Contract Amount_____________________________ 
 
Contract Final Completion Date _____________________ Actual Final Completion Date________________________  
 
Contact Person __________________________Phone Number _________________Email______________________ 
 
Architect/Engineer_______________________Phone  Number _________________Email______________________ 
 
3. Project Name ________________________________________________________________________________  
 
Description ____________________________________________________________________________________  
 
Client Name  ___________________________________________________________________________________  
 
Original Contract Amount __________________________Final Contract Amount_____________________________ 
 
Contract Final Completion Date _____________________ Actual Final Completion Date________________________  
 
Contact Person __________________________Phone Number _________________Email______________________ 
 
Architect/Engineer_______________________Phone  Number _________________Email______________________ 
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IMPORTANT NOTICE OF RESPONSIBILITY FOR PERIODIC REVISIONS TO PREVAILING WAGE RATES AND 
SUPERSEDES NOTICE 
 
Revisions of the following Prevailing Wage Rates are made periodically by the Illinois Department of Labor. These may 
be accessed by computer athttps://www2.illinois.gov/idol/laws-rules/conmed/pages/prevailing-wage-rates.aspx.  As 
required by the Prevailing Wage Act, any and all such revisions supersede the Park District's June determination.  
Bidders and contractors performing work on this Project are responsible for determining the applicable prevailing wage 
rates at the time of bid submission and performance of the Work.  Failure of a bidder/contractor to make such 

determination shall not relieve it of its obligations in accordance with the Contract Documents In consideration for 
the award to it of the contract for this Project, the contractor  agrees that the foregoing notice satisfies any 
obligation of the public body in charge of this Project to notify the contractor of periodic changes in the 
prevailing wage rates and the contractor agrees to assume and be solely responsible for, as a material 
obligation of the contractor under the contract,  the obligation to determine  periodic revisions of the 
prevailing wage rates, to notify its subcontractors of such revisions, to post such revisions as required for the 
posting of wage rates under the Act, and to pay and require its subcontractors to pay wages in accordance 
with such  revised rates. 
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CONTRACTOR COMPLIANCE AND CERTIFICATIONS 
 
Note: The following certifications form an integral part of the Agreement between the Owner and Contractor.  
Breach by Contractor of any of the certifications may result in immediate termination of the Contractor's services 
by Owner. 
 
THE UNDERSIGNED CONTRACTOR HEREBY ACKNOWLEDGES, CERTIFIES, AFFIRMS AND AGREES AS FOLLOWS: 
 
A. Contractor has carefully read and understands the contents, purpose and legal effect of this document as stated 

above and hereafter in this document.  The certifications contained herein are true, complete and correct in all 

respects. 

 

B. Contractor shall abide by and comply with, and in contracts which it has with all persons providing any of the 

services or Work on this Project on its behalf shall require compliance with, all applicable Federal, State and local 

laws and rules and regulations including without limitation those relating to 1) fair employment practices, 

affirmative action and prohibiting discrimination in employment; 2) workers' compensation; 3) workplace safety; 

4) wages and claims of laborers, mechanics and other workers, agents, or servants in any manner employed in 

connection with contracts involving public funds or the development or construction of public works, buildings or 

facilities; and 5) steel products procurement.   

 

C. All contracts for this Project are subject to the provisions of the Illinois Prevailing Wage Act (820 ILCS 130/0.01 et 

seq.), providing for the payment of the prevailing rate of wage to all laborers, workmen and mechanics engaged in 

the Work.  Contractor shall pay prevailing rates of wages in accordance with the wage determination included with 

the Contract Documents and any subsequent determinations issued by the Illinois Department of Labor which shall 

supersede the determination included in the Contract Documents, all in accordance with applicable law.  

Contractor is responsible for determining the applicable prevailing wage rates at the time of bid submission and at 

the time of performance of the Work.  Failure of Contractor to make such determination shall not relieve it of its 

obligations in accordance with the Contract Documents.  Contractor shall also comply with all other requirements 

of the Act including without limitation those pertaining to inclusion of required language in subcontracts, job site 

posting, maintenance and submission of certified payroll records and inspection of records.  Contractor is not 

barred from entering into public contracts under Section 11a of the Illinois Prevailing Wage Act due to its having 

been found to have disregarded its obligations under the Act.   

 

D. To the best of Contractor's knowledge, no officer or employee of Contractor has been convicted of bribery or 

attempting to bribe an officer or employee of the State of Illinois, or any unit of local government, nor has any 

officer or employee made an admission of guilt of such conduct which is a matter of record. 

 

E. Contractor is not barred from bidding on or entering into public contracts due to having been convicted of bid-

rigging or bid rotating under paragraphs 33E-3 or 33E-4 of the Illinois Criminal Code.  Contractor also certifies that 

no officers or employees of the Contractor have been so convicted and that Contractor is not the successor 

company or a new company created by the officers or owners of one so convicted.  Contractor further certifies 

that any such conviction occurring after the date of this certification will be reported to the Owner, immediately 

in writing, if it occurs during the bidding process, or otherwise prior to entering into the Contract therewith. 
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F. Pursuant to the Illinois Human Rights Act (775 ILCS 5/2-105), Contractor has a written sexual harassment policy 

that includes, at a minimum, the following information:  (i) a statement on the illegality of sexual harassment; (ii) 

the definition of sexual harassment under State law; (iii) a description of sexual harassment utilizing examples; (iv) 

the Contractor's internal complaint process including penalties; (v) the legal recourse, investigative and complaint 

process available through the Illinois Department of Human Rights and the Human Rights Commission and 

directions on how to contact both; and (vi) protection against retaliation as provided by Section 6-101 of the Illinois 

Human Rights Act.  Contractor further certifies that such policy shall remain in full force and effect.  A copy of the 

policy shall be provided to the Illinois Department of Human Rights upon request. 

 

G. Contractor shall abide by the "Employment of Illinois Workers on Public Works Act" (30 ILCS 570/0.01 et seq.) 

which stipulates that whenever there is a period of excessive unemployment in Illinois, defined as any month 

immediately following two (2) consecutive calendar months during which the level of unemployment in Illinois 

exceeds five percent (5%) as measured by the U.S. Bureau of Labor Statistics in its monthly publication of 

employment and unemployment figures, the Contractor shall employ only Illinois laborers unless otherwise 

exempted as so stated in the Act.  ("Illinois laborer" means any person who has resided in Illinois for at least 30 

days and intends to become or remain an Illinois resident).  Other laborers may be used if Illinois laborers are not 

available or are incapable of performing the particular type of work involved if so certified by the Contractor and 

approved by the Owner. 

 

H. (i) Contractor's bid proposal was made without any connection or common interest in the profits anticipated to be 

derived from the Contract by Contractor with any other persons submitting any bid or proposal for the Contract; 

(ii) the Contract terms are in all respects fair and the Contract will be entered into by Contractor without collusion 

or fraud; (iii) no official, officer or employee of the Owner has any direct or indirect financial interest in Contractor's 

bid proposal or in Contractor, (iv) the Contractor has not directly or indirectly provided, and shall not directly or 

indirectly provide, funds or other consideration to any person or entity (including, but not limited to, the Owner 

and the Owner’s employees and agents), to procure improperly special or unusual treatment with respect to this 

Agreement or for the purpose of otherwise improperly influencing the relationship between the Owner and the 

Contractor.  Additionally, the Contractor shall cause all of its officers, directors, employees, (as the case may be) to 

comply with the restrictions contained in the preceding sentence. 

 

I. Contractor knows and understands the Equal Employment Opportunity Clause administrated by the Illinois 

Department of Human Rights, which is incorporated herein by this reference, and agrees to comply with the 

provisions thereof.  Contractor further certifies that Contractor is an "equal opportunity employer" as defined by 

Section 2000 (e) of Chapter 21, Title 42 of the United States Code Annotated and Executive Orders #11246 and 

#11375 as amended, which are incorporated herein by this reference. 

 
J. Contractor shall use reasonable effort to employ local, women, and minority. Additionally, Contractor shall use 

reasonable effort to utilize local, women, and minority owned Subcontractors. 

 

K. Neither Contractor nor any substantially owned affiliated company is participating or shall participate in an 

international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations 

of the U.S. Department of Commerce promulgated under that Act. 

 

RFB Upton Install Page 34 of 195



 

 
2024 UPTON PARK PLAY EQUIPMENT INSTALLATION SECTION 4:  BID PROPOSAL FORM PAGE 34 OF 37 

L. Contractor is not barred from contracting with the Owner because of any delinquency in the payment of any tax 

administrated by the Illinois Department of Revenue, unless it is being contested.  Contractor further certifies that 

it understands that making a false statement regarding delinquency in taxes is a Class A misdemeanor and, in 

addition, voids the Contract and allows the Owner, a municipal entity, to recover in a civil action all amounts paid 

to the Contractor. 

 

M. If Contractor has 25 or more employees at the time of letting of the Contract, Contractor knows, understands and 

acknowledges its obligations under the Illinois Drug Free Workplace Act (30 ILCS 580/1 et seq.) and certifies that it 

will provide a drug-free workplace by taking the actions required under, and otherwise implementing on a 

continuing basis, Section 3 of the Drug Free Workplace Act.  Contractor further certifies that it has not been 

debarred and is not ineligible for award of this Contract as the result of a violation of the Illinois Drug Free 

Workplace Act. 

 

N. Contractor knows, understands and acknowledges its obligations under the Substance Abuse Prevention In Public 

Works Act, 820 ILCS 265/1 et seq.  A true and complete copy of Contractor’s Substance Abuse Prevention Program 

Certification is attached to and made a part of this Contractor Compliance and Certification Attachment. 

 

O. The Contractor shall comply with the requirements and provisions of the Freedom of Information Act (5 ILCS 140/1 

et. seq.) and, upon request of the Waukegan Park District’s designated Freedom of Information Act Officer (FOIA 

Officer), Contractor shall within two (2) business days of said request, turn over to the FOIA Officer any record in 

the possession of the Contractor that is deemed a public record under FOIA.  

                                                    
 

_______________________                                                          
CONTRACTOR NAME 
 
By: __________________________________________ (Signature) 
 
       __________________________________________ (Printed Name)   
 
Its: __________________________________________(Title) 

 
STATE OF __________ ) 
)SS 
COUNTY OF _________) 

 
 

I, the undersigned, a notary public in and for the State and County, aforesaid, hereby certify that                        
____________________ appeared before me this day and, being first duly sworn on oath, acknowledged that 
he/she executed the foregoing instrument as his/her free act and deed and as the act and deed of the Contractor. 
 
Dated:                                                                                                                 

________________________________ 
(Notary Public) 
 

(SEAL) 
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SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION 
 
The Substance Abuse Prevention in Public Works Projects Act, 820 ILCS 265/1 et seq., (“Act”) prohibits any employee 
of the Contractor or any Subcontractor on a public works project to use, possess or be under the influence of a drug or 
alcohol, as those terms are defined in the Act, while performing work on the project.  The Contractor/Subcontractor 
[circle one], by its undersigned representative, hereby certifies and represents to the Waukegan Park District that 
[Contractor/Subcontractor must complete either Part A or Part B below]: 
 
A. The Contractor/Subcontractor [circle one] has in place for all of its employees not covered by a collective 

bargaining agreement that deals with the subject of the Act a written substance abuse prevention program, a 
true and correct copy of which is attached to this certification, which meets or exceeds the requirements of 
the Substance Abuse Prevention in Public Works Act, 820 ILCS 265/1 et seq.  [Contractor/Subcontractor must 
attach a copy of its substance abuse prevention program to this Certification.] 

 
          
 Name of Contractor/Subcontractor (print or type) 
 
             
 Name and Title of Authorized Representative (print or type) 
 
                      Dated:       
 Signature of Authorized Representative 
  
 
B. The Contractor/Subcontractor [circle one] has one or more collective bargaining agreements in effect for all 

of its employees that deal with the subject matter of the Substance Abuse Prevention in Public Works Projects 
Act, 820 ILCS 265/1 et seq.       

 
                
 Name of Contractor/Subcontractor (print or type) 
 
                                                                                                            

Name and Title of Authorized Representative (print or type)   
 
         Dated:       
 Signature of Authorized Representative 
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EMPLOYMENT OF ILLINOIS WORKERS OF PUBLIC WORKS ACT CERTIFICATION 

 
I hereby certify that I have been provided with a copy of the Employment of Illinois Workers of Public Works Act 
(Page 33, Section G.) and that I am in compliance with the workforce requirements. Furthermore, I accept full liability 
for present and future compliance with the Act throughout the duration of performance under this contract. 
 
 
_________________________________________                                                          
CONTRACTOR NAME 
 
By: __________________________________________ (Signature) 
 
        _________________________________________ (Printed Name)   
 
Its: __________________________________________(Title) 
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       LOCATION

UPTON PARK
Douglas House
732 North Genesee Street
Waukegan, Illinois
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Upton Park 
 

732 N Genesee St | Waukegan, IL 60085-2012 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Play Illinois, LLC 

 

310 N Grant Street| Westmont, IL 60559 | 844-222-9990  
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Upton Park 

 
 

DESIGN SUMMARY 

 

 

Play Illinois, LLC is very pleased to present this Proposal for consideration for the Upton Park 

located in Waukegan. BCI Burke Company, LLC has been providing recreational playground 

equipment for over 100 years and has developed the right mix of world-class capabilities to 

meet the initial and continuing needs of Waukegan Park District. We believe our proposal will 

meet or exceed your project’s requirements and will deliver the greatest value to you. 

 

The following is a summary of some of the key elements of our Proposal: 

 

• Project Name: Upton Park 

• Project Number: 129-182554-3 

• User Capacity: 142 

• Age Groups: 5 to 12, 2 to 12 

• Dimensions: 82' 0"x84' 5" 

• Designer Name: Brandy Janke 

 

Play Illinois, LLC has developed a custom playground configuration based on the requirements 

as they have been presented for the Upton Park playground project. Our custom design will 

provide a safe and affordable playground environment that is aesthetically pleasing, full of fun 

for all users and uniquely satisfies your specific requirements. In addition, proposal # 129-182554-

3 has been designed with a focus on safety, and is fully compliant with ASTM F1487 and CPSC 

playground safety standards. 

 

We invite you to review this proposal for the Upton Park playground project and to contact us 

with any questions that you may have. 

 

Thank you in advance for giving us the opportunity to make this project a success. 
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Upton Park 
 

Proposal 129-182554-3 | 4/5/2024 | 2024 Pricing 
 

 

 

The play components identified in this proposal are IPEMA certified. The use 

and layout of these components conform to the requirements of ASTMF1487.  

To verify product certification, visit www.ipema.org. 

 

The space requirements shown in this proposal are to ASTM standards. 

Requirements for other standards may be different. 

 

Component No. Description Qty User Cap Ext. User Cap Weight Ext. Weight 

 

 

5-12 Structure 
 

Nucleus 

072-0500-124C 5" OD X 124" CAPPED POST 1 0 0 65 65 

072-0500-128C 5" OD X 128" CAPPED POST 3 0 0 67 201 

072-0500-136C 5" OD X 136" CAPPED POST 2 0 0 71 142 

072-0500-140C 5" OD X 140" CAPPED POST 3 0 0 74 222 

072-0500-152C 5" OD X 152" CAPPED POST 1 0 0 80 80 

072-0500-164C 5" OD X 164" CAPPED POST 2 0 0 86 172 

072-0500-172C 5" OD X 172" CAPPED POST 3 0 0 90 270 

072-0500-180C 5" OD X 180" CAPPED POST 4 0 0 94 376 

072-0500-192C 5" OD X 192" CAPPED POST 2 0 0 101 202 

270-0120 EVOLUTION UNITARY ENCLOSURE 3 0 0 34 102 

270-0121 EVOLUTION STANCHION 1 0 0 43 43 

270-0122 EVOLUTION OFFSET ENCLOSURE 1 0 0 34 34 

270-0129 TRIANGLE PLATFORM 1 2 2 48 48 

270-0130 SQUARE PLATFORM 4 6 24 106 424 

270-0292 EVOLUTION CENTER MOUNT ENCLOSURE 1 0 0 40 40 

370-0039 EVOLUTION 24" TRANSITION STAI... 1 4 4 181 181 

370-0113 LINKING RING CLIMBER 80"-96" 1 4 4 64 64 

370-0193 ROPE TUNNEL SPIRIT 1 6 6 251 251 

370-0865 TREE BRANCH CLIMBER 72" 1 4 4 33 33 

370-1659 TRANSFER STATION, HANDRAIL 48" 1 6 6 210 210 

370-1715 MESA CLIMBER 1 4 4 143 143 

370-1733 PODSTEP CLIMBER 64"-72" 1 4 4 165 165 

470-0803 CONTOUR SLIDE, 64"-72" 1 4 4 232 232 

470-0805 SLIDE HOOD, HIGH SIDE WALL 1 0 0 32 32 

470-0831 VIPER SPIRAL 96 W/O HOOD 1 4 4 270 270 

470-0966 360 LOOP 1 6 6 557 557 

570-0100 EVOLUTION BARRIER 1 0 0 52 52 

570-2736 PISTON PANEL 1 1 1 47 47 

600-0104 NPPS SUPERVISION SAFETY KIT 1 0 0 3 3 

660-0103 MAINTENANCE KIT, STRUCTURE 1 0 0 7 7 

660-0104 INSTALLATION KIT, STRUCTURE 1 0 0 5 5 

Intensity 

370-0808 TWISTING TRAVERSE 1 5 5 103 103 

370-0854 VERTO CLIMBER 1 1 1 1 35 35 

370-1608 OVISTEP LAUNCH PAD 2 1 2 10 20 

370-1683 S HORIZONTAL LADDER, NUCLEUS 1 6 6 56 56 

370-1718 TAKTIKS BOW CLIMBER 1 7 7 103 103 
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Freestanding 
 

Burke Basics 

550-0099 TOT SEAT, 7' & 8' SINGLE, STD... 1 1 1 12 12 

550-0111 BELT SEAT, 8' SINGLE, STD CHAIN 2 1 2 10 20 

550-0113 BELT SEAT, 8' SINGLE, PVC CHAIN 1 1 1 11 11 

550-0158 3 1/2" OD ARCH SWING 1 0 0 264 264 

550-0159 3 1/2" OD ARCH SWING ADD-ON 2 0 0 160 320 

550-0171 FREEDOM SWING SEAT, 8' BEAM, ... 2 1 2 38 76 

560-0550 DINOSAUR FOSSIL DIG - SMALL 1 4 4 61 61 

560-2610 SPINETIC W/ SPEED LIMITER 1 8 8 266 266 

580-0237 BALANCE SCALE 1 2 2 34 34 

580-0344 TWIST & SWIRL 1 2 2 34 34 

660-0101 INSTALL KIT, BURKE BASICS - P... 1 0 0 2 2 
 
 

  2-12 Structure 
 
Nucleus 

072-0500-108C 5" OD X 108" CAPPED POST 1 0 0 57 57 

072-0500-116C 5" OD X 116" CAPPED POST 1 0 0 61 61 

072-0500-124C 5" OD X 124" CAPPED POST 4 0 0 65 260 

072-0500-80C 5" OD X 80" CAPPED POST 2 0 0 42 84 

270-0009 8" CLOSURE PLATE, ELLIPSE 2 0 0 8 16 

270-0120 EVOLUTION UNITARY ENCLOSURE 1 0 0 34 34 

270-0129 TRIANGLE PLATFORM 2 2 4 48 96 

270-0130 SQUARE PLATFORM 1 6 6 106 106 

370-1661 TRANSFER STATION, BARRIER 40" 1 5 5 217 217 

370-1716 ROCK CRAWL 1 2 2 134 134 

470-0659 ROCK'N ROLL SLIDE, 40" - 48" ... 1 1 1 71 71 

470-0802 MONACO SLIDE, 32"-40" 1 2 2 70.6 70.6 

470-0967 SLIDE HOOD, LOW SIDE WALL 2 0 0 37 74 

570-0100 EVOLUTION BARRIER 1 0 0 52 52 

570-0502 STRAIGHT TUNNEL, GL 1 4 4 108 108 

570-2644 SHAPES PANEL 1 1 1 44 44 

580-1364 LIL NOVO BEAN STEP 1 1 1 28 28 

 

 

 
 
 
 
 
 
 

Special Notes: 

Prices do not include unloading, material storage, site excavation/preparation, removal of existing equipment, 

removal of excess soil from footing holes, site security, safety surfacing, installation, or sales tax (if applicable). 

Pricing is valid for 30 days from the date of this proposal. 
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Upton Park 
 

Proposal 129-182554-3 | 4/5/2024 | 2024 Pricing 
 

 
COLOR SELECTION LIST | Default Color Option 

 

GROUP 1 (Freestanding) 

 Post: Green 

 Deck: Gray 

 Plastic: Yellow 

 Acc: Burgundy 

 Panel: Green-Tan-Green 

 Flat: Green 
 
 

GROUP 2 (5-12 Structure) 

 Deck: Gray 

 Post: Green 

 Plastic: Yellow 

 Acc: Burgundy 

 Flat: Green 

 Panel: Green-Tan-Green 
 
 

GROUP 3 (2-12 Structure) 

 Deck: Gray 

 Post: Green 

 Flat: Green 

 Plastic: Yellow 

 Acc: Burgundy 

 Panel: Green-Tan-Green 
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post
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1
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1

0

1

5

3

9

2
4

2
4

6
2

1

3

1

1

1

1

1

3

1

3

2

8

1

2

3

6

6

7

1
2

2
4

1
2

6
0

9

6

4

8

9

6

2

8

7

2

4

8

4

8

4

8

RFB Upton Install Page 51 of 195



SERIES LIN
E:

 

D
ESIG

N
ED

 FO
R A

G
ES:

U
p

to
n Pa

rk

W
a

u
ke

g
a

n
, IL 60085-2012

 

04/05/2024

Pla
y Illino

is, LLC

129-182554-3

D
e

sig
n

e
r: Bra

n
d

y Ja
n

ke

BC
I BU

RK
E C

O
M

PA
N

Y
, LLC

 |
 PO

 BO
X

 549 FO
N

D
 D

U
 LA

C
, W

I 54936-0549 |
 920.921.9220 |

 BC
IBU

RK
E.C

O
M

G
RO

U
P:

5-12 Stru
c

tu
re

FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

1
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

1 2
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38
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180C4

164C1

180C1
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

124C3

124C2

124C4

80C2

80C1

124C5

30

116C1

31

32

33

34

108C1

35

36

37

7
6

3
4
5

3
1
9

2
6

3
1
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1
4
3
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

1 2

3
4

5 6

7 8

28

29

38

5
6
6
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

Type Label X Y Hyp/Diag

Post 108C1 20' 0" 31' 0" 36' 11"

Post 116C1 19' 9" 27' 0" 33' 6"

Post 124C1 -3' 5" 2' 1" 4' 0"

Post 124C2 12' 2" 25' 5" 28' 2"

Post 124C3 12' 5" 29' 5" 31' 11"

Post 124C4 16' 2" 25' 3" 30' 0"

Post 124C5 16' 5" 29' 3" 33' 6"

Post 128C1 -5' 6" -14' 10" 15' 10"

Post 128C2 -2' 1" -3' 5" 4' 0"

Post 128C3 0' 0" 0' 0" 0' 0"

Post 136C1 -9' 9" -8' 1" 12' 8"

Post 136C2 -5' 6" -1' 3" 5' 8"

Post 140C1 0' 3" 7' 2" 7' 3"

Post 140C2 3' 2" 5' 1" 6' 0"

Post 140C3 3' 4" 9' 1" 9' 8"

Post 152C1 6' 9" -4' 3" 8' 0"

Post 164C1 10' 2" -6' 4" 12' 0"

Post 164C2 11' 5" -11' 10" 16' 6"

Post 172C1 13' 7" -8' 6" 16' 0"

Post 172C2 15' 6" -9' 9" 18' 4"

Post 172C3 18' 11" -11' 10" 22' 4"

Post 180C1 2' 7" -11' 0" 11' 4"

Post 180C2 4' 8" -7' 8" 8' 11"

Post 180C3 5' 11" -13' 2" 14' 5"

Post 180C4 8' 1" -9' 9" 12' 8"

Post 192C1 13' 5" -13' 1" 18' 9"

Post 192C2 16' 10" -15' 3" 22' 8"

Post 80C1 12' 0" 21' 5" 24' 7"

Post 80C2 16' 0" 21' 3" 26' 7"

Non-Post 1 47' 2" -34' 2" 58' 3"

Non-Post 2 50' 2" -34' 2" 60' 8"

Non-Post 3 47' 2" -21' 0" 52' 6"

Non-Post 4 50' 2" -21' 0" 55' 2"

Non-Post 5 47' 2" -11' 9" 48' 7"

Non-Post 6 50' 2" -11' 9" 51' 6"

Non-Post 7 47' 2" 0' 6" 47' 2"

Non-Post 8 50' 2" 0' 6" 50' 2"

Non-Post 9 -9' 4" -3' 10" 10' 1"

Non-Post 10 -5' 3" -6' 1" 8' 0"

Non-Post 11 14' 3" -15' 6" 21' 1"

Non-Post 12 20' 7" -18' 8" 27' 10"

Non-Post 13 19' 2" -16' 11" 25' 7"

Non-Post 14 21' 0" -15' 6" 26' 1"

Non-Post 15 23' 1" -16' 10" 28' 7"

Non-Post 16 21' 4" -12' 10" 24' 11"

Non-Post 17 16' 6" -1' 3" 16' 7"

Non-Post 18 16' 11" 0' 7" 16' 11"

Non-Post 19 15' 9" 0' 10" 15' 9"

Non-Post 20 13' 5" 2' 6" 13' 7"

Non-Post 21 9' 7" -3' 7" 10' 2"

Non-Post 22 -1' 7" 16' 2" 16' 3"

Non-Post 23 0' 6" 12' 0" 12' 0"

Non-Post 24 -3' 4" 15' 3" 15' 7"

Non-Post 25 -6' 7" 3' 1" 7' 4"

Type Label X Y Hyp/Diag

Non-Post 26 -8' 3" 2' 10" 8' 9"

Non-Post 27 -7' 10" 1' 2" 7' 11"

Non-Post 28 -43' 1" -4' 7" 43' 4"

Non-Post 29 -37' 6" -4' 8" 37' 9"

Non-Post 30 7' 2" 27' 8" 28' 7"

Non-Post 31 18' 2" 23' 8" 29' 10"

Non-Post 32 19' 6" 23' 1" 30' 3"

Non-Post 33 19' 10" 24' 6" 31' 6"

Non-Post 34 21' 0" 23' 11" 31' 10"

Non-Post 35 16' 6" 35' 7" 39' 3"

Non-Post 36 24' 9" 27' 9" 37' 2"

Non-Post 37 24' 10" 29' 9" 38' 10"

Non-Post 38 11' 9" -32' 5" 34' 6"
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

Type Label X Y Hyp/Diag

Post 124C1 -10' 2" 6' 4" 12' 0"

Post 128C1 -12' 4" -10' 7" 16' 3"

Post 128C2 -8' 11" 0' 10" 8' 11"

Post 128C3 -6' 9" 4' 3" 8' 0"

Post 136C1 -16' 6" -3' 10" 17' 0"

Post 136C2 -12' 4" 3' 0" 12' 8"

Post 140C1 -5' 0" 11' 5" 13' 5"

Post 140C2 -3' 7" 9' 4" 10' 0"

Post 140C3 -3' 6" 13' 4" 13' 9"

Post 152C1 0' 0" 0' 0" 0' 0"

Post 164C1 3' 5" -2' 1" 4' 0"

Post 164C2 4' 8" -7' 8" 8' 11"

Post 172C1 6' 9" -4' 3" 8' 0"

Post 172C2 8' 9" -5' 6" 10' 4"

Post 172C3 12' 2" -7' 7" 14' 4"

Post 180C1 -4' 3" -6' 9" 8' 0"

Post 180C2 -2' 1" -3' 5" 4' 0"

Post 180C3 0' 10" -8' 11" 8' 11"

Post 180C4 1' 3" -5' 6" 5' 8"

Post 192C1 6' 8" -8' 10" 11' 1"

Post 192C2 10' 0" -9' 0" 14' 10"

Non-Post 9 -16' 1" 0' 5" 16' 1"

Non-Post 10 -12' 0" -1' 10" 12' 2"

Non-Post 11 7' 6" -11' 4" 13' 7"

Non-Post 12 13' 10" -14' 5" 20' 0"

Non-Post 13 12' 5" -12' 8" 17' 9"

Non-Post 14 14' 3" -11' 3" 18' 1"

Non-Post 15 16' 4" -12' 7" 20' 7"

Non-Post 16 14' 6" -8' 7" 16' 11"

Non-Post 17 9' 9" 2' 11" 10' 2"

Non-Post 18 10' 2" 4' 9" 11' 2"

Non-Post 19 8' 11" 5' 1" 10' 4"

Non-Post 20 6' 7" 6' 9" 9' 5"

Non-Post 21 2' 9" 0' 8" 2' 10"

Non-Post 22 -8' 5" 20' 5" 22' 1"

Non-Post 23 -7' 3" 16' 3" 17' 9"

Non-Post 24 -10' 1" 19' 6" 22' 0"

Non-Post 25 -13' 5" 7' 4" 15' 4"

Non-Post 26 -15' 1" 7' 1" 16' 8"

Non-Post 27 -14' 7" 5' 5" 15' 7"
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

Type Label X Y Hyp/Diag

Post 108C1 3' 7" 1' 10" 4' 0"

Post 116C1 3' 4" -2' 2" 4' 0"

Post 124C2 -4' 2" -3' 9" 5' 8"

Post 124C3 -2' 0" 0' 3" 4' 0"

Post 124C4 0' 3" -2' 0" 4' 0"

Post 124C5 0' 0" 0' 0" 0' 0"

Post 80C1 -4' 5" -7' 9" 8' 11"

Post 80C2 0' 5" -6' 0" 8' 0"

Non-Post 30 -9' 3" -1' 6" 9' 4"

Non-Post 31 1' 10" -5' 7" 5' 10"

Non-Post 32 3' 1" -6' 1" 6' 10"

Non-Post 33 3' 5" -4' 9" 5' 10"

Non-Post 34 4' 7" -5' 4" 7' 0"

Non-Post 35 0' 2" 6' 4" 6' 5"

Non-Post 36 8' 4" -1' 5" 8' 6"

Non-Post 37 8' 6" 0' 7" 8' 6"
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FOOTING LEGEND
Support Post Identifier & FootingA1

Nature Play Tree House Post Identifier

Component Footing

NP1

NOTES:
1.) Dimensions are for locations for footing holes, not exact placement
of equipment.
2.) Assemble, plumb, and level equipment before pouring concrete.
3.) Dimensions are rounded to nearest whole inch.

0° 24" to 40"
Depending on Event

(Refer to Specific Component's
Installation Instructions)

12" Minimum Diameter
(28" Minimum Diameter

for Shade Canopy)

Concrete

Crushed Rock
Post Support

3" Earth Backfill

Resilient Ground Cover
Depth Maximum 12"

Resilient Ground Cover
Depth Maximum 12"

Concrete

Mounting Plate

Anchor Bolt
(Size and Depth may vary

for each installation.)

Surface Mount Detail

Support Post Footing Detail Component Footing Detail

33"

3" Earth Backfill
to prevent flare
out and heave

12" Minimum Diameter
(28" Min. Diameter for Shade Canopy x 36" deep - see install)
(18" Minimum Diameter for Tree Clmbers)
(30" Min. Diameter for FS Shade Canopy x 54" deep - see install)
(28" Min. Diameter for Evolution - see install. instruct.)

Optional Crushed Rock 

Concrete

33" depth dimension may vary for:
  Nature Play Tree Trunk posts
  Volito posts
  Shade Canopy posts
  Alpine Climber posts
  3 1/2 " Arch Swing Legs, 
  Evolution posts
 - see installation instructions

ANCHOR FEATURE MAY BE 
A CRIMP OR A PROFILE HOLE

Use cement paver or red tube cap 
to prevent post from sinking before

concrete footing has been poured

Resilient Ground Cover Depth
Maximum 12"

Taper top of concrete for 
water drain away from post

Type Label X Y Hyp/Diag

Non-Post 1 35' 5" -1' 9" 35' 5"

Non-Post 2 38' 5" -1' 9" 38' 5"

Non-Post 3 35' 5" 9' 6" 36' 8"

Non-Post 4 38' 5" 9' 6" 39' 7"

Non-Post 5 35' 5" 20' 8" 41' 0"

Non-Post 6 38' 5" 20' 8" 43' 7"

Non-Post 7 35' 5" 31' 11" 47' 8"

Non-Post 8 38' 5" 31' 11" 49' 11"

Non-Post 28 -54' 10" 27' 10" 61' 6"

Non-Post 29 -49' 3" 27' 10" 56' 7"

Non-Post 38 0' 0" 0' 0" 0' 0"
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Model XX0483
ECN2807

Page 1 of 8

Installation Instructions

Installation Instructions
Playworld Systems® Model XX0483

Cozy Cocoon
Spinning Post Mount

Installation Preparation     
Recommended Crew: ........................... Two (2) adults
Installation Time: ................................... 1.5 man-hours
Concrete Required: ............................... 0.13 cubic yard (0,10 cubic meters) 
Use Zone: .............................................. Refer to information below
User Group Age (years): ....................... ASTM/CSA: 2-12, EN: 2-14

Assembly View

A

A Equipment Use Zone
A -  (ASTM) 72 in. (1829 mm)
  (CSA) 1829 mm  
 (EN) 2000 mm

ICON KEY
Fully Tighten 

Hardware Critical Fall Height

Do Not Fully Tighten 
Hardware Pour Concrete

Drill Dig Footing Holes

Hammer
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Installation Instructions

Model XX0483
ECN2807

Page 2 of 8

Top View

Elevation Views

Footing Diagram

ASTM/CSA: 14" (356 mm)
EN: 48.4" (1245 mm)

KEY
Position Unit of Measurement

Top # Inches
Bottom # [Millimeters]
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Model XX0483
ECN2807

Page 3 of 8

Installation Instructions

Detail A
Step 4

Attach the cocoon cover casting 
to a cocoon half. 

Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 5.

Cocoon Cover 
Casting
AAU0718
(1 Total)

Cocoon Half
BPL3150
(1 Total)

Plastic Washer 
BPL0300
(3 Total)

3/8" Flat Washer
BAE0595

(3 Total)
3/8" I.D. x 1-1/4" O.D. 
Fender Washer
BAE0936
(3 Total)

Detail B
Step 5

Attach the cocoon halves together. 

3/8" x 2-1/4"
Button Head Bolt
BAE06675
(8 Total)

3/8" x 1.63" Barrel Nut
BAE0633

(8 Total)

Plastic Washer 
BPL0300
(8 Total)

3/8" Flat Washer
BAE0595
(8 Total)

Cocoon Half
BPL3150
(1 Total)

3/8" Barrel Nut
BAE0632
(3 Total)

3/8" x 2-1/2"
Button Head Bolt

BAE0668
(3 Total)
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Detail D
Step 7

Attach the cocoon support post assembly to the 
bottom of the cocoon. 

Cocoon Post Casting
AAU0715
(1 Total)

Post Casting Plate
APL1722
(1 Total)

Cocoon Support Post
w/ Bearing
ASY0258

(1 Total)

3/8" Button Head Nut
BAE0663

(4 Total)

3/8" Flat Washer
BAE0595
(4 Total)

3/8" x 3/4"
Button Head Bolt
BAE0659
(4 Total)

Detail C
Step 6

Attach the cocoon support post to the 
cocoon post casting. 

Plastic Washer 
BPL0300
(3 Total)

3/8" Flat Washer
BAE0595
(3 Total)

3/8" I.D. x 1-1/4" O.D. 
Fender Washer

BAE0936
(3 Total)

Detail E
Step 9

Insert the bolt caps into the plastic washers. 

Bolt Cap
BPL0300
(14 Total)

3/8" x 2-1/2"
Button Head Bolt
BAE0668
(3 Total)

3/8" Barrel Nut
BAE0632

(3 Total)
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Installation Instructions
Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete. Do not install bolt caps until the structure 
is completely assembled and properly footed. 

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate the footing as shown in the Footing Details in the Annex at 
the end of this document. Use the Support Post footing detail for the cocoon 
support post.

Step 4: Attach the cocoon cover casting to a cocoon half. See Detail A. Insert 
the casting onto a cocoon half and attach as shown. Fully tighten the connections 
according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.

Step 5: Attach the cocoon halves together. See Detail B. Place the two cocoon 
halves together and attach as shown. Fully tighten the connections according to 
tightening torque specifi cations.

Step 6: Attach the cocoon support post w/ bearing to the cocoon post casting. 
See Detail C. Position the support post and casting plate against the bottom 
of the cocoon post casting and attach as shown. Fully tighten the connections 
according to tightening torque specifi cations.

Step 7: Attach the cocoon support post assembly to the bottom of the cocoon.  
See Detail D. Place support post assembly against the bottom of the cocoon and 
attach as shown. Fully tighten the connections according to tightening torque 
specifi cations.

Final Details.
Step 8: Plumb and level the component in it's footing. Block and brace for 
concrete. Pour concrete after all equipment has been assembled. Allow 72 hours 
for concrete to completely cure.

Step 9:  Select plastic bolt caps and press into the plastic washers. See Detail 
E. 
Hint: The bolt caps install more easily when they are warm.

Step 10:  For areas complying with ASTM standard F1487 or the CSA Z-614, apply 
the age appropriate label to the component at eye level or at a visible location.
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Bill of Materials

XX0483 - COZY COCOON SPINNING POST MOUNT

PART NO. DESCRIPTION QTY.
AAU0715 COCOON MOUNT (POST/BEARING) 1
AAU0718 COCOON COVER 1
APL1722 PLATE - 7.75" O.D. x 12 GA 1
ASY0258 ASSY - COCOON BEARING 1
BAE0595 WASHER - 3/8" SAE FLAT 18
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 6
BAE0633 NUT - 3/8"-16 x 1.63 BARREL 8
BAE0659 BOLT - 3/8"-16 x .75" BUTTON HEAD - SS 4
BAE0663 NUT - 3/8"-16 x 7/16" BUTTON HEAD 4
BAE0668 BOLT - 3/8"-16 x 2.50" BUTTON HEAD - SS 6
BAE0922 TOOL - TT 45 L WRENCH 2
BAE0936 WASHER - 3/8" I.D. x 1-1/4" O.D. FENDER 6
BAE06675 BOLT - 3/8"-16 x 2.25" BUTTON HEAD - SS 8
BPL0300 CAP - 3/8" BOLT 14
BPL3150 COCOON 2

1000 Buff alo Road • Lewisburg, PA  17837
www.playworldsystems.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Installation Instructions

Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Plastic Parts
• Inspect all plastic surfaces for sharp points, cracks 

or jagged edges. If any damage is detected and is 
determined to be unsafe, barricade equipment to prevent 
use until repair is completed. Minor burrs or sharp edges 
may be removed by using a sharp utility knife or block 
plane to remove sharp burr.

Castings
• Inspect the aluminum castings to insure they are properly 

secured to the component.
• Visually inspect the castings for cracks or breakage. If 

any damage is detected, barricade the equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Equipment Maintenance 
Playworld Systems® Model XX0483

Cozy Cocoon
Spinning Post Mount

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

Footings
• Inspect component to be solid in footing and secure. If 

any damage is detected, barricade equipment to prevent 
use until repair is completed.

Surfacing
• Refer to the specifi c surfacing maintenance detail sheet 

for additional information.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworldsystems.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form
• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect plastic parts for damage. Medium
Inspect for loose, missing, worn, or broken fasteners. High
Inspect metal parts for structural and fi nish damage. Medium
Inspect surfacing to insure proper depth and distribution. High
Inspect footing to insure support is secure and footing is not damaged. Low
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p l a y w o r l d s y s t e m s . c o m

Installation Information
Bill of Materials, Drawings, 

Equipment Guidelines, 
and Assembly Instructions 
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This page is 
intentionally left blank.
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Page 1 of 1

Installation Instructions

Installation Instructions
Universal Model UN1471

 Installer Hardware KitPART NO. DESCRIPTION QTY. 
AUNH9600 HARDWARE FOR MAINT KIT / TOOLS & SRVC KIT        1
BAD6000 4.5 OZ AEROSOL TOUCH-UP PAINT 2
BAD6010 AEROSOL RUST-RESISTANT PRIMER PAINT 1

Bill of Materials
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Installation Instructions
Universal Models UN8727 and UN8727S

Ground Level PlayCube
In-Ground and Surface Mount

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time (In-Ground): ................1.5 man-hours
Installation Time (Surface Mount): ........1 man-hour
Concrete Required: ...............................0.12 cubic yard (0,09 cubic meters) 
Use Zone: ..............................................See the master layout drawing
User Group Age (single cube): .............. ASTM: 2-12, CSA: 1.5-12, EN: 2-14 
User Group Age (multiple cubes): ......... ASTM/CSA: 5-12, EN: 6-14

Assembly View (representative model)

A

A

A

Equipment Use Zone
A -  (ASTM) 72 in. (1830 mm)
  (CSA) 1800 mm
 (EN) 1500 mm

ICON KEY
Fully Tighten 

Hardware
Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer
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Top View

Elevation Views
UN8727

Footing Diagram

49" (1245 mm)
Footed as shown

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]
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Elevation Views
UN8727S

Footing Diagram

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

Top View

49" (1245 mm)
Footed as shown
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2" (51 mm)

18"
(457 mm)
Diameter

Varies

42"
(1067 mm) Varies

36"
(914 mm)

Support Post Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Support Post

2b Stone End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

Support Post

400 mm

915 mm

1065 mm

Footing Detail Support Post (EN)

Ground Level

Concrete 

Protective Surfacing

2b Stone

Factory Applied Surfacing Label

Soil

460 mm
Diameter

>200 mm

FOOTING NOTES
• Support post footing depth equals 42 in. (1067 mm) less the depth of the 
protective surfacing material. The post is designed to have 24" (610 mm) in 
concrete.
 Example: If 12 in. (305 mm) of wood mulch is used for surfacing, the footing 
depth would be 30 in. (762 mm). 
 GroundZerO® posts are footed 12 in. (305 mm) deeper than the regular support 
posts, and will be marked as such on the master footing diagram.  

• Most support posts and component support legs will have either a factory-
applied sticker with line, or factory-applied mark designating protective surfacing 
level on a clear and level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark 
at protective surfacing level at lowest grade.  Adjust other footings accordingly.  
Support posts and all attaching decks and play components must be plumb and 
level.

• Do not encase bottom of support post in concrete. Place post directly on 
packed stone.

• The footings shown on Playworld Systems’ documentation are recommendations 
based on historical performance in average soil conditions.  Footing dimensions 
may be modifi ed by the owner based on actual soil conditions.   
For example:
 - If local soil is loose or unstable, a larger footing may be required.  
 - If local soil is considered stable, such as bedrock, clay or hard packed earth, 
a smaller footing may be used.  Before changing footing dimensions, we strongly 
recommend that the footings be reviewed and approved by a registered engineer.

• Base of footing must be below frost line.

• Assemble the entire structure before pouring concrete unless specifi cally 
instructed to do so in the individual component installation instructions.
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Surface Mount Footing Detail

Concrete Base Anchor Bolts 
Supplied By 
Customer

Protective 
Surfacing Level

Surface Mount Post

FOOTING NOTES
• All support posts and component support legs may have either a factory-applied sticker 

with line, or factory-applied mark designating protective surfacing level on a clear and 
level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark at protective 
surfacing level at lowest grade.  Adjust other footings accordingly.  Support posts and 
all attaching decks and play components must be plumb and level.

• Footing size may vary due to local soil and weather conditions.

• Base of footing must be below frost line.

• Comparison of protective surfacing materials is available in Handbook for Public 
Playground Safety published by U. S. Consumer Product Safety Commission.

Surface mount hardware is not supplied. Customer is responsible for 
concrete base and providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 10.

Detail A
Step 4

Attach the top cube to the 
bottom cube.

Top Cube
BPL3186
(1 Total)

Bottom Cube
BPL3187
(1 Total)

3/8" Flat Washer
BAE0595
(12 Total)

Plastic Washer
(half of two-
piece assembly)
BPL0300
(12 Total)

3/8" x 2-3/4"
Button Head Bolt

BAE06677
(6 Total)

3/8" x 1-1/2"
Button Head Bolt

BAE06645
(6 Total)

Note: Large holes in the cubes are 
off set from each other.

Detail B
Step 5

(In-Ground Model)
Attach the anchor post to the bottom cube.

Anchor Post
AFR1820

(1 Total)

1" O.D. Flat Washer
BAE0600
(6 Total)

3/8" x 1-3/4"
Button Head Bolt
BAE0665
(6 Total)

3/8" Barrel Nut
BAE0632
(6 Total)
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Logo Casting
AAU0906

(1 Total)

3/8" x 3" 
Button Head Bolt
BAE06681
(3 Total)

3/8" Flat Washer
BAE0595
(3 Total)

Detail C
Step 6

(In-Ground Model)
Attach the logo casting to the bottom cube.

Detail D
Step 7

(Surface Mount Model)
Attach the anchor frame to the bottom cube.

Anchor Frame
AFR1874

(1 Total)

1" O.D. Flat Washer
BAE0600
(6 Total)

3/8" x 1-3/4"
Button Head Bolt
BAE0665
(6 Total)

3/8" Barrel Nut
BAE0632
(6 Total)

Top View of AFR1874

Using surface mount hardware 
supplied by the customer, 
affi  x to pad at the three footer 
locations.

Note: For the surface 
mount model do not attach 

the logo casting until the 
component has been 

secured on its footing.
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Racthet Rivet
BPL3194
(28 Total if attaching to another cube)
(36 Total if not attaching to another cube)

Detail F
Step 10

Fill in the unused holes inside and outside the ground level cube.

Align rivets as shown so they 
interlock.

Logo Casting
AAU0906
(1 Total)

3/8" x 3" 
Button Head Bolt
BAE06681
(3 Total)

3/8" Flat Washer
BAE0595
(3 Total)

Detail E
Step 9

(Surface Mount Model)
Attach the logo casting to the bottom cube.
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Plastic Bolt Cap
(half of a two-piece assembly)
BPL0300
(12 Total)

Detail G
Step 11

Insert the bolt caps into the plastic washers.
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete. Do not install bolt caps until the structure 
is completely assembled and properly footed. 

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate, or prepare, the footings as shown in the Support Post Footing 
Details or Surface Mount Footing Detail on pages 4 and 5 of this installation 
document.

Step 4: Attach the top cube to the bottom cube. See Detail A. Place the top cube 
onto the bottom cube making sure the large holes are off set and attach as shown. 
Fully tighten the connections according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.

Note: Steps 5 and 6 refer only to the in-ground model.
Step 5: Attach the anchor post to the bottom cube. See Detail B. Position the 
top of the anchor post against the bottom of the cube assembly and attach as 
shown. Fully tighten the connections according to tightening torque specifi cations.

Step 6: Attach the logo casting to the bottom cube. See Detail C. Place the casting 
on the inside bottom of the cube assembly and attach as shown.

Note: Step 7 refers only to the surface mount model.
Step 7: Attach the anchor frame to the bottom cube. See Detail D. Position the top 
of the anchor frame against the bottom of the cube assembly and attach as shown. 

Final Details.
Step 8: Finish assembling the structure. Plumb and level the component. 
Tighten all fasteners. Fully tighten all fasteners according to tightening torque 
specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.
 
In-Ground:  Block and brace for concrete. Pour concrete after all equipment has 
been assembled. Allow 72 hours for concrete to completely cure.

Surface Mount: Bolt down all surface mount supports in accordance with 
specifi cations provided by your registered structural engineer.
Important Note:  Surface mount hardware is not supplied. Customer is responsible 
for concrete base and for providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.

Hardware Note: Extra hardware is provided for attachment of an above ground 
PlayCube.

Step 9: Attach the logo casting to the bottom cube. See Detail E. Place the casting 
on the inside bottom of the cube assembly and attach as shown. Fully tighten the 
connections according to tightening torque specifi cations.

Step 10: Fill in the unused inside and outside holes in the ground level cube. 
See Detail F. After the equipment assembly is complete, install a ratchet rivet 
in each unused open hole in the cube. Insert the rivet into the hole and press in 
place. Make sure to insert the rivets so they interlock as shown in the reference.
Note: This step should be executed after structure has been assembled and 
properly footed.

Step 11: Insert the bolt caps into the plastic washers. See Detail G. Select the 
plastic caps and press over the plastic fl anged washers.
Note:  The plastic caps install easier when they are warm.

Step 12:  For areas complying with ASTM standard F1487 or the CSA Z-614, 
apply the age appropriate label to the component at eye level.
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Bill of Materials

UN8727 - GROUND LEVEL PLAYCUBE

PART NO. DESCRIPTION QTY.
AAU0906 CASTING - PLAYCUBES LOGO 1
AFR1820 POST - 32.48" x 28.44" x 42.28 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 WASHER - 1" O.D. FLAT 6
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 6
BAE0665 BOLT - 3/8"-16 x 1.75" BUTTON HEAD - SS 6
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BAE06681 BOLT - 3/8"-16 x 3.00" BUTTON HEAD - SS 3
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 36
ALB0025 LABEL - AGE APPROPRIATE SHEET 1

UN8727S - GROUND LEVEL PLAYCUBE SURFACE MOUNT

PART NO. DESCRIPTION QTY.
AAU0906 CASTING - PLAYCUBES LOGO 1
AFR1874 FRAME - 32.48" x 28.67" x 6.35" 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 WASHER - 1" O.D. FLAT 6
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 6
BAE0665 BOLT - 3/8"-16 x 1.75" BUTTON HEAD - SS 6
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BAE06681 BOLT - 3/8"-16 x 3.00" BUTTON HEAD - SS 3
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 36
ALB0025 LABEL - AGE APPROPRIATE SHEET 1

1000 Buff alo Road • Lewisburg, PA  17837
www.playworldsystems.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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This page is 
intentionally left blank.
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Plastic Parts
• Inspect all plastic surfaces for sharp points, cracks 

or jagged edges. If any damage is detected and is 
determined to be unsafe, barricade equipment to prevent 
use until repair is completed. Minor burrs or sharp edges 
may be removed by using a sharp utility knife or block 
plane to remove sharp burr.

Castings
• Inspect the aluminum castings to insure they are properly 

secured to the component.
• Visually inspect the castings for cracks or breakage. If 

any damage is detected, barricade the equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Equipment Maintenance 
Universal 

Models UN8727 and UN8727S
Ground Level PlayCube

In-Ground and Surface Mount

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

     
Footings
• Inspect component to be solid in, or on, the footing and 

secure. If any damage is detected, barricade equipment 
to prevent use until repair is completed.

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.
1000 Buff alo Road • Lewisburg, PA  17837

www.playworldsystems.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect plastic parts for damage. Medium

Inspect surfacing to insure proper depth and distribution. High

Inspect metal parts for structural and fi nish damage. Medium

Inspect for loose, missing, worn, or broken fasteners. High

Inspect footing to insure support is secure and footing is not damaged. Low
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Installation Instructions

Models ZZUN8731 and ZZUN8731S
PA1486

Page 1 of 14

Installation Instructions
Universal Models UN8731 and UN8731S

Plastic Elevated PlayCube
In-Ground and Surface Mount

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time (In-Ground): ................1.5 man-hours
Installation Time (Surface Mount): ........1 man-hour
Concrete Required: ...............................0.12 cubic yard (0,09 cubic meters) 
Use Zone: ..............................................Refer to the Master Layout Drawing
User Group Age (years): ....................... ASTM/CSA: 5-12, EN: 6-14

Assembly View (representative structure)

ICON KEY

Fully Tighten 
Hardware

Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer

ATTENTION
For multiple Playcube confi gurations please refer to 
page 6 in the Installations instructions for ZZUN8742 

& ZZUN8742S.
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Top View

Elevation Views
UN8731

Footing Diagram
(Both Models)

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]
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Top View

Elevation Views
UN8731S
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2" (51 mm)

18"
(457 mm)
Diameter

Varies

42"
(1067 mm) Varies

36"
(914 mm)

Support Post Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Support Post

2b Stone End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

FOOTING NOTES
• Support post footing depth equals 42 in. (1067 mm) less the depth of the 
protective surfacing material. The post is designed to have 24" (610 mm) in 
concrete.
 Example: If 12 in. (305 mm) of wood mulch is used for surfacing, the footing 
depth would be 30 in. (762 mm). 
 GroundZerO® posts are footed 12 in. (305 mm) deeper than the regular support 
posts, and will be marked as such on the master footing diagram.  

• Most support posts and component support legs will have either a factory-
applied sticker with line, or factory-applied mark designating protective surfacing 
level on a clear and level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark 
at protective surfacing level at lowest grade.  Adjust other footings accordingly.  
Support posts and all attaching decks and play components must be plumb and 
level.

• Do not encase bottom of support post in concrete. Place post directly on 
packed stone.

• The footings shown on Playworld Systems’ documentation are recommendations 
based on historical performance in average soil conditions.  Footing dimensions 
may be modifi ed by the owner based on actual soil conditions.   
For example:
 - If local soil is loose or unstable, a larger footing may be required.  
 - If local soil is considered stable, such as bedrock, clay or hard packed earth, 
a smaller footing may be used.  Before changing footing dimensions, we strongly 
recommend that the footings be reviewed and approved by a registered engineer.

• Base of footing must be below frost line.

• Assemble the entire structure before pouring concrete unless specifi cally 
instructed to do so in the individual component installation instructions.
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Surface Mount Footing Detail

Concrete Base Anchor Bolts 
Supplied By 
Customer

Protective 
Surfacing Level

Surface Mount Post
FOOTING NOTES
• All support posts and component support legs may have either a factory-applied sticker 

with line, or factory-applied mark designating protective surfacing level on a clear and 
level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark at protective 
surfacing level at lowest grade.  Adjust other footings accordingly.  Support posts and 
all attaching decks and play components must be plumb and level.

• Footing size may vary due to local soil and weather conditions.

• Base of footing must be below frost line.

• Comparison of protective surfacing materials is available in Handbook for Public 
Playground Safety published by U. S. Consumer Product Safety Commission.

Surface mount hardware is not supplied. Customer is responsible for 
concrete base and providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 10.

Detail A
Step 4

Attach the top cube to the bottom 
cube.

Note: Large holes in the cubes 
are off set from each other.

Top Cube
BPL3186
(1 Total)

Bottom Cube
BPL3187
(1 Total)

3/8" Flat Washer
BAE0595
(12 Total)

3/8" x 1-1/2"
Button Head Bolt

BAE06645
(6 Total)

3/8" x 2-3/4"
Button Head Bolt
BAE06677
(6 Total)

Plastic Washer 
(half of two-piece assembly)
BPL0300
(12 Total)
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Cube Bracket
ABC1220
(1 Total)

3/8" x 1-3/4"
Button Head Bolt

BAE0665
(6 Total)

1" O.D. Flat Washer
BAE0600

(6 Total)

3/8" Barrel Nut
BAE0632
(6 Total)

Detail B
Step 5

Attach the cube bracket to the sides of the bottom cube.

Important Note: Align the holes 
on the cube bracket with the 
holes on the bottom of the bottom 
cube before attaching.  These 
need to be lined up correctly for 
proper installation of the bracket 
and footing leg.

3/8" x 3-1/2"
Button Head Bolt

BAE06683

Note: If more than one playcube 
is to be attached together with 

the playcube base, substitute the 
BAE0665 for BAE06683 to allow for 

a proper connection. 
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3/8" x 1-3/4"
Button Head Bolt
BAE0665
(3 Total)

3/8" Flat Washer
BAE0595
(3 Total)

3/8" Barrel Nut
BAE0632
(3 Total)

Cube Plate
AFM7405

(1 Total)

Footing Leg
APT5591 - In-ground

(1 Total) or
APT5592 - Surface Mount

(1 Total)

Detail C
Step 6

Attach the footing leg to the cube assembly.
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Ratchet Rivet
BPL3194
(36 Total)

Align rivets as shown 
so they interlock.

Detail D
Step 8

Fill in the unused holes inside and outside the cubes.

Plastic Bolt Cap 
(half of two-piece assembly)
BPL0300
(12 Total)

Detail E
Step 9

Insert the bolt caps into the plastic washers.
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete unless otherwise instructed. Do not install 
bolt caps until the structure is completely assembled and properly footed. 

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate or prepare footings as shown in the Support Post or Surface 
Mount Footing Details on pages 4 and 5 of this installation document.

Step 4:  Attach the top cube to the bottom cube.  See Detail A.  Lower the top 
cube on top of the bottom cube, and attach as shown.
Note:  Large holes in the cubes are off set from each other.

Step 5:  Attach the cube bracket to the sides of the bottom cube.  See Detail B.  
Position the cube bracket under the bottom cube, align the holes, and attach as 
shown. 
Important Note:  Align the holes on the cube bracket with the holes on the bottom 
of the bottom cube before attaching.  These need to be lined up correctly for 
proper installation of the bracket and footing leg.

Step 6:  Attach the footing leg to the cube assembly.  See Detail C.  Place the 
footing leg against the bottom of the bottom cube and the cube plate on the inside 
of the bottom cube, align the holes, and attach as shown.

Final Details.
Step 7:  Finish assembling the structure. Plumb and level the component. 
Tighten all fasteners. Fully tighten all fasteners according to tightening torque 
specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.
 

In-ground Mount:  Block and brace for concrete. Pour concrete after all equipment 
has been assembled. Allow 72 hours for concrete to completely cure.

Surface Mount:   Bolt down all surface mount supports in accordance with 
specifi cations provided by your registered structural engineer.
Important Note:  Surface mount hardware is not supplied. Customer is responsible 
for concrete base and for providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.

Step 8:  Fill in the unused holes inside and outside the cubes.  See Detail D.  
After the equipment assembly is complete, install a ratchet rivet in each unused 
hole in the cubes.  Make sure to insert the rivets so they interlock as shown in 
the reference.  
Note:  This step should be executed after the structure has been assembled and 
properly footed.

Step 9:  Select plastic caps and press over the plastic fl anged washers. See 
Detail E.
Note:  The plastic caps install easier when they are warm.
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Bill of Materials

UN8731 - PLASTIC ELEVATED PLAYCUBE IN-GROUND MOUNT

PART NO. DESCRIPTION QTY.
ABC1220 BRACKET - 31.78" x 27.84" x 4.36" (ELEVATED CUBE) 1
AFM7405 SHEET - 14.50" DIA x 12 GA w/ COATED PERF 1
APT5591 POST - ELEVATED CUBE (48") 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 6
BAE0632 NUT - 3/8"-16 x 1.25 BARREL 9
BAE0665 BOLT - 3/8"-16 x 1.75" BUTTON HEAD - SS 9
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 36

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.

UN8731S - PLASTIC ELEVATED PLAYCUBE SURFACE MOUNT

PART NO. DESCRIPTION QTY.
ABC1220 BRACKET - 31.78" x 27.84" x 4.36" (ELEVATED CUBE) 1
AFM7405 SHEET - 14.50" DIA x 12 GA w/ COATED PERF 1
APT5592 POST - ELEVATED CUBE (48") 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 6
BAE0632 NUT - 3/8"-16 x 1.25 BARREL 9
BAE0665 BOLT - 3/8"-16 x 1.75" BUTTON HEAD - SS 9
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 36
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This page is 
intentionally left blank.
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Plastic Parts
• Inspect all plastic surfaces for sharp points, cracks 

or jagged edges. If any damage is detected and is 
determined to be unsafe, barricade equipment to prevent 
use until repair is completed. Minor burrs or sharp edges 
may be removed by using a sharp utility knife or block 
plane to remove sharp burr.

Castings
• Inspect the aluminum castings to insure they are properly 

secured to the component.
• Visually inspect the castings for cracks or breakage. If 

any damage is detected, barricade the equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Footings
• Inspect component to be solid in footing and secure. If 

any damage is detected, barricade equipment to prevent 
use until repair is completed.

Equipment Maintenance 
Universal Models 

UN8731 and UN8731S
Plastic Elevated PlayCube

In-ground and Surface Mount

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

     To repair the bracket coating, contact the Playworld 
Systems’ Customer Service Department for a coating 
repair touch-up kit.

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect plastic parts for damage. Medium

Inspect surfacing to insure proper depth and distribution. High

Inspect metal parts for structural and fi nish damage. Medium

Inspect for loose, missing, worn, or broken fasteners. High

Inspect footing to insure support is secure and footing is not damaged. Low
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Installation Instructions
Universal Models UN8736, UN8737 and UN8738

PlayCubes Support Post
4 Cubes High, 3 Cubes High and 2 Cubes High

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time: ...................................1 man-hour
Concrete Required: ...............................0.03 cubic yard (0,02 cubic meters) 

Assembly View (representative model)

ICON KEY

Fully Tighten 
Hardware

Add 1 Drop of 
Thread Locking Adhesive 

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer Critical Fall Height
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Elevation Views
UN8736

Footing Diagram

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

Elevation Views
UN8737

Elevation Views
UN8738
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2" (51 mm)

12"
(305 mm)
Diameter

Varies

30"
(762 mm)

Varies

24"
(610 mm)

Component Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Component

2b Stone
End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

400 mm

>200 mm

610 mm

760 mm

Footing Detail Component Post (EN)

Ground Level

Concrete 

Protective Surfacing

Component 

2b Stone

Factory Applied Surfacing Label

Soil

300 mm
Diameter

FOOTING NOTES
• Component footing depth equals 30 in. (762 mm) less the depth of the protective surfacing 

material. The post is designed to have 12" (305 mm) in concrete.
 Example: If 12 in. (305 mm) of wood mulch is used for surfacing, the footing depth would 

be 18 in. (457 mm). 

• Some support posts and component support legs may have either a factory-applied 
sticker with line, or factory-applied mark designating protective surfacing level on a clear 
and level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark at protective 
surfacing level at lowest grade. Adjust other footings accordingly. Support posts and all 
attaching decks and play components must be plumb and level.

• Do not encase bottom of support post in concrete. Place post directly on packed stone 
or porous block.

• The footings shown on Playworld Systems’ documentation are recommendations based 
on historical performance in average soil conditions. Footing dimensions may be modifi ed 
by the owner based on actual soil conditions. 

 For example:
 - If local soil is loose or unstable, a larger footing may be required. 
 - If local soil is considered stable, such as bedrock, clay or hard packed earth, a smaller 

footing may be used. Before changing footing dimensions, we strongly recommend that 
the footings be reviewed and approved by a registered engineer.

• Base of footing must be below frost line.

• Assemble the entire structure before pouring concrete unless specifi cally instructed to 
do so in the individual component installation instructions.
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 5.

Detail A
Step 4

Attach the support post to the bottom cube.

Perf Plate

Bottom Cube

Model Support Post Part Number

UN8736 APT5381

UN8737 APT5382

UN8738 APT5383

Support Post
See Table
(1 Total)

3/8" x 2-1/4"
Button Head Bolt
BAE06675
(3 Total)
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete. 

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate the footings as shown in the Component Footing Detail on 
page 3 of this document.

Step 4: Attach the support post to the bottom cube. See Detail A. Position the 
support post beneath a bottom cube, align the holes in the mounting bracket with 
the holes in the cube and the perf plate and attach as shown.

Final Details.
Step 5: Plumb and level the component. Tighten all fasteners. Fully tighten the 
connections according to tightening torque specifi cations. Block and brace for 
concrete. Pour concrete after all equipment has been assembled. Allow 72 hours 
for concrete to completely cure.
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.
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Bill of Materials

UN8736 - PLAYCUBES SUPPORT POST 4 CUBES HIGH

PART NO. DESCRIPTION QTY.
APT5381 POST - 99.42" x 13.38" x 11.83" 1
BAE06675 BOLT - 3/8"-16 x 2.25" BUTTON HEAD - SS 3

UN8737 - PLAYCUBES SUPPORT POST 3 CUBES HIGH

PART NO. DESCRIPTION QTY.
APT5382 POST - 74.92" x 11.83" x 13.38" 1
BAE06675 BOLT - 3/8"-16 x 2.25" BUTTON HEAD - SS 3

UN8738 - PLAYCUBES SUPPORT POST 2 CUBES HIGH

PART NO. DESCRIPTION QTY.
APT5383 POST - 50.42" x 11.83" x 13.38" 1
BAE06675 BOLT - 3/8"-16 x 2.25" BUTTON HEAD - SS 3

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
•  If during the maintenance process a bolt needs to be 

removed from a part or parts, it will be necessary to apply 
a drop of liquid thread lock / loctite to the bolt before 
reinstallation.

• Inspect for missing, worn or broken fasteners. If any 
missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

     
Footings
• Inspect component to be solid in footing and secure. If 

any damage is detected, barricade equipment to prevent 
use until repair is completed.

Equipment Maintenance 
Universal 

Models UN8736, UN8737 and UN8738
PlayCubes Support Post

4 Cubes High, 3 Cubes High and 2 Cubes 
High

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect footing to insure support is secure and footing is not damaged. Low

Inspect for loose, missing, worn, or broken fasteners. High

Inspect metal parts for structural and fi nish damage. Medium

Inspect surfacing to insure proper depth and distribution. High

RFB Upton Install Page 109 of 195



Installation Instructions
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Installation Instructions
Universal Models UN8728, UN8746 and UN8747

Above Ground PlayCube
1 Sided, 2 Sided and 3 Sided Connections

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time (UN8728): ...................1 man-hour
Installation Time (UN8746): ...................1.25 man-hours
Installation Time (UN8747): ...................1.5 man-hours
Use Zone: ..............................................See the master layout drawing
User Group Age (single cube): .............. ASTM: 2-12, CSA: 1.5-12, EN: 2-14 
User Group Age (multiple cubes): ......... ASTM/CSA: 5-12, EN: 6-14

Assembly View
ICON KEY

Fully Tighten 
Hardware

Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer

ATTENTION
If Perf Infi ll Panel (APL3775) is to be added is to be 
added to this assembly refer to ZZUN8721 before 

attaching both sides of the Playcubes together.
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Top View

Elevation Views
UN8728

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

49" (1245 mm)
Sitting as shown
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Top View

Elevation Views
UN8746

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

49" (1245 mm)
Sitting as shown
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Top View

Elevation Views
UN8747

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

49" (1245 mm)
Sitting as shown
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 8.

Detail A
Step 3

Attach the top cube to the bottom cube.

Top Cube
BPL3186
(1 Total)

Bottom Cube
BPL3187
(1 Total)

3/8" Flat Washer
BAE0595
(12 Total)

Plastic Washer
(half of a two-piece assembly)
BPL0300
(12 Total)

3/8" x 2-3/4"
Button Head Bolt

BAE06677
(6 Total)

3/8" x 1-1/2"
Button Head Bolt

BAE06645
(6 Total)

Note: Large holes in the cubes are 
off set from each other.
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Detail B
Step 4

Attach the perf plate to the bottom cube.

Perf Plate
AFM7405
(1 Total)

3/8" Flat Washer
BAE0595
(3 Total)

3/8" x 2"
Button Head Bolt
BAE06673
(3 Total)

3/8" Button Head Nut
BAE0663
(3 Total)

Detail C
Step 5

Attach the above ground cube to an existing cube or cubes.

Note: The bottom cube is shown 
transparent for ease of viewing 
the connection.

3/8" x 3-1/4" 
Button Head Bolt

BAE06682
UN8728 (4 Total)

N8746 (8 Total)
UN8747 (12 Total)

1" O.D. Flat Washer
BAE0600

UN8728 (4 Total)
N8746 (8 Total)

UN8747 (12 Total)

Existing 
PlayCube(s)
Sold Separately

3/8" Barrel Nut
BAE0632
(4 Total) UN8728
(8 Total) N8746
(12 Total) UN8747

Model Extra Hardware Provided For Attaching to Other PlayCubes

UN8728 1 Side

UN8746 2 Sides

UN8747 3 Sides
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Plastic Bolt Cap
(half of a two-piece assembly)
BPL0300
(12 Total)

Detail E
Step 8

Insert the bolt caps into the plastice washers.

Racthet Rivet
BPL3194
(40 Total) UN8728
(32 Total) N8746
(24 Total) UN8747

Detail D
Step 7

Fill in the unused holes inside and outside the ground level cube.

Align rivets as shown so they 
interlock.
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete. Do not install bolt caps until the structure 
is completely assembled and properly footed. 

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. Note that extra 
hardware is provide for each model for attachment to other PlayCubes. 

Step 3: Attach the top cube to the bottom cube. See Detail A. Place the top cube 
onto the bottom cube making sure the large holes are off set and attach as shown. 
Fully tighten the connections according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.

Step 4: Attach the perf plate to the bottom cube. See Detail B. Position the perf 
plate to the inside of the bottom cube and attach as shown. Fully tighten the 
connections according to tightening torque specifi cations.

Step 5: Attach the above ground cube to an existing cube or cubes. See Detail C. 
Position the above ground cube against the existing cube, or cubes, as indicated 
your layout drawing and attach as shown. Leave connections loose until all other 
cubes have been attached to the structure.

Final Details.
Step 6: Finish assembling the structure. Plumb and level the component. 
Tighten all fasteners. Fully tighten all fasteners according to tightening torque 
specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.
 
Step 7: Fill in the unused inside and outside holes in the ground level cube. 

See Detail D. After the equipment assembly is complete, install a ratchet rivet 
in each unused open hole in the cube. Insert the rivet into the hole and press in 
place. Make sure to insert the rivets so they interlock as shown in the reference.
Note: This step should be executed after structure has been assembled and 
properly footed.

Step 8: Insert the bolt caps into the plastic washers. See Detail E. Select the 
plastic caps and press over the plastic fl anged washers.
Note:  The plastic caps install easier when they are warm.
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Bill of Materials

UN8728 - ABOVE GROUND PLAYCUBE - ONE SIDED CONNECTION

PART NO. DESCRIPTION QTY.
AFM7405 SHEET - 14.50" DIA x 12 GA w/ COATED PERF 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 WASHER - 1" O.D. FLAT 4
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 4
BAE0663 NUT - 3/8"-16 x 7/16" BUTTON HEAD 3
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06673 BOLT - 3/8"-16 x 2.00" BUTTON HEAD - SS 3
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BAE06682 BOLT - 3/8"-16 x 3.25" BUTTON HEAD - SS 4
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 40

UN8746 - ABOVE GROUND PLAYCUBE - TWO SIDED CONNECTION

PART NO. DESCRIPTION QTY.
AFM7405 SHEET - 14.50" DIA x 12 GA w/ COATED PERF 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 WASHER - 1" O.D. FLAT 8
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 8
BAE0663 NUT - 3/8"-16 x 7/16" BUTTON HEAD 3
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06673 BOLT - 3/8"-16 x 2.00" BUTTON HEAD - SS 3
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BAE06682 BOLT - 3/8"-16 x 3.25" BUTTON HEAD - SS 8
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 32

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.

UN8747 - ABOVE GROUND PLAYCUBE - THREE SIDED CONNECTION

PART NO. DESCRIPTION QTY.
AFM7405 SHEET - 14.50" DIA x 12 GA w/ COATED PERF 1
BAE0595 WASHER - 3/8" SAE FLAT 15
BAE0600 WASHER - 1" O.D. FLAT 12
BAE0632 NUT - 3/8"-16 x 1.25 BARREL w/PATCH 12
BAE0663 NUT - 3/8"-16 x 7/16" BUTTON HEAD 3
BAE0922 TOOL - TT 45 L WRENCH 2
BAE06645 BOLT - 3/8"-16 x 1.50" BUTTON HEAD - SS 6
BAE06673 BOLT - 3/8"-16 x 2.00" BUTTON HEAD - SS 3
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 6
BAE06682 BOLT - 3/8"-16 x 3.25" BUTTON HEAD - SS 12
BPL0300 CAP - 3/8" BOLT 12
BPL3186 PLAYCUBES - TOP CUBE 1
BPL3187 PLAYCUBES - BOTTOM CUBE 1
BPL3194 RIVET - RATCHET - .88" O.D. x 1.67" 24
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This page is 
intentionally left blank.
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Plastic Parts
• Inspect all plastic surfaces for sharp points, cracks 

or jagged edges. If any damage is detected and is 
determined to be unsafe, barricade equipment to prevent 
use until repair is completed. Minor burrs or sharp edges 
may be removed by using a sharp utility knife or block 
plane to remove sharp burr.

Castings
• Inspect the castings to insure they are properly secured 

to the component.
• Visually inspect the castings for cracks or breakage. If 

any damage is detected, barricade the equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Finish
• Inspect metal parts for fi nish damage. 
    To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

  To repair the perf plate coating, contact the Playworld 
Systems’ Customer Service Department for a coating 
repair touch-up kit.

     

Equipment Maintenance 
Universal 

Models UN8728, UN8746 and UN8747
Above Ground PlayCube

1 Sided, 2 Sided and 3 Sided Connections

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect plastic parts for damage. Medium

Inspect for loose, missing, worn, or broken fasteners. High

Inspect metal parts for structural and fi nish damage. Medium
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Installation Instructions
Universal Models UN8761 and UN8761S

Poly Climber - Small
In-Ground and Surface Mount

Installation Preparation              
Recommended Crew: ...........................One (1) adult
Installation Time (In-Ground): ................1 man-hours
Installation Time (Surface Mount): ........0.5 man-hours
Concrete Required: ...............................0.03 cubic yard (0,02 cubic meters) 
Use Zone: ..............................................Refer to the Master Layout Drawing
User Group Age (years): ....................... ASTM/CSA: 5-12, EN: 6-14

Assembly View (representative structure)

ICON KEY

Fully Tighten 
Hardware

Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer
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Elevation Views
UN8761

Footing Diagram
(Both Models)

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]
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Elevation Views
UN8761S
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2" (51 mm)

12"
(305 mm)
Diameter

Varies

30"
(762 mm)

Varies

24"
(610 mm)

Component Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Component

2b Stone
End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

FOOTING NOTES
• Component footing depth equals 30 in. (762 mm) less the depth of the 
protective surfacing material. The post is designed to have 12" (305 mm) in 
concrete.
 Example: If 12 in. (305 mm) of wood mulch is used for surfacing, the footing 
depth would be 18 in. (457 mm). 

• Most support posts and component support legs will have either a factory-
applied sticker with line, or factory-applied mark designating protective surfacing 
level on a clear and level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark 
at protective surfacing level at lowest grade.  Adjust other footings accordingly.  
Support posts and all attaching decks and play components must be plumb and 
level.

• Do not encase bottom of support post in concrete. Place post directly on 
packed stone.

• The footings shown on Playworld Systems’ documentation are recommendations 
based on historical performance in average soil conditions.  Footing dimensions 
may be modifi ed by the owner based on actual soil conditions.   
For example:
 - If local soil is loose or unstable, a larger footing may be required.  
 - If local soil is considered stable, such as bedrock, clay or hard packed earth, 
a smaller footing may be used.  Before changing footing dimensions, we strongly 
recommend that the footings be reviewed and approved by a registered engineer.

• Base of footing must be below frost line.

• Assemble the entire structure before pouring concrete unless specifi cally 
instructed to do so in the individual component installation instructions.
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Surface Mount Footing Detail

Concrete Base Anchor Bolts 
Supplied By 
Customer

Protective 
Surfacing Level

Surface Mount Post
FOOTING NOTES
• All support posts and component support legs may have either a factory-applied sticker 

with line, or factory-applied mark designating protective surfacing level on a clear and 
level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark at protective 
surfacing level at lowest grade.  Adjust other footings accordingly.  Support posts and 
all attaching decks and play components must be plumb and level.

• Footing size may vary due to local soil and weather conditions.

• Base of footing must be below frost line.

• Comparison of protective surfacing materials is available in Handbook for Public 
Playground Safety published by U. S. Consumer Product Safety Commission.

Surface mount hardware is not supplied. Customer is responsible for 
concrete base and providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 9.

Align holes

Poly Climber
ACL0434
(1 Total)

Footing Leg
AFM9373 - In-ground
(1 Total) or
Footing Bracket
AFR2423 - Surface Mount
(1 Total)

Detail A
Step 4

Attach the footing leg / bracket to 
the Poly Climber.

11/16" Button Head Nut
BAE1672
(1 Total)

3/8" x 1"
Button Head Bolt

BAE0664
(1 Total)
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Existing PlayCube

Rivet

Existing PlayCube

Detail B
Step 5 (If Applicable)

Remove the four rivets from the 
existing PlayCube.

Note: Refer to Master Layout 
Drawing for correct placement of 
the Poly Climber.
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3/8" x 2-3/4"
Button Head Bolt
BAE06677
(2 Total)

1" O.D. Flat Washer
BAE0600
(2 Total)

Detail C-1
Step 6

(Steel PlayCube)
Attach the Poly Climber to the existing PlayCube.

Detail C-2
Step 6

(Plastic PlayCube)
Attach the Poly Climber to the existing PlayCube.

3/8" x 1-1/4"
Button Head Bolt
BAE0666
(2 Total)

Button Head Nut Spacer
AAU6228
(2 Total)

Representative Model
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete unless otherwise instructed.  

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate or prepare footings as shown in the Component or Surface 
Mount Footing Details on pages 4 and 5 of this installation document.

Step 4:  Attach the footing leg / bracket to the Poly Climber.  See Detail A.  Insert 
the footing leg or bracket into the bottom of the climber, align the holes, and attach 
as shown.

Step 5 (if applicable):  Remove the four rivets from the existing PlayCube.  See 
Detail B.  Refer to the Master Layout Drawing for correct placement of the climber, 
and remove the rivets.

Step 6:  Attach the Poly Climber to the existing PlayCube.  See Details C-1 
and C-2.  Place the climber in or on its designated footing hole and position the 
climber against the outside of the PlayCube.  For installation of climber to a Steel 
PlayCube, refer to Detail C-1.  For installation of climber to a plastic PlayCube, 
refer to Detail C-2.  Attach as shown.

Final Details.
Step 7: Plumb and level the component. Tighten all fasteners. Fully tighten all 
fasteners according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.

In-ground Mount:  Block and brace for concrete. Pour concrete after all equipment 
has been assembled. Allow 72 hours for concrete to completely cure.

Surface Mount:  Bolt down all surface mount supports in accordance with 
specifi cations provided by your registered structural engineer.
Important Note:  Surface mount hardware is not supplied. Customer is responsible 
for concrete base and for providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Bill of Materials

UN8761 - POLY CLIMBER - SMALL IN-GROUND MOUNT

PART NO. DESCRIPTION QTY.
AAU6228 SPACER - BUTTON HEAD NUT 2
ACL0434 CLIMBER - PLAYCUBES TRIANGLE 1
AFM9373 FAB METAL - 1.315" O.D. x 26.00" LEG 1
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 2
BAE0664 BOLT - 3/8"-16 x 1.00" BUTTON HEAD - SS 1
BAE0666 BOLT - 3/8"-16 x 1.25" BUTTON HEAD - SS 2
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 2
BAE1672 NUT - 3/8"-16 x 11/16" BUTTON HEAD 1

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.

UN8761S - POLY CLIMBER - SMALL SURFACE MOUNT

PART NO. DESCRIPTION QTY.
AAU6228 SPACER - BUTTON HEAD NUT 2
ACL0434 CLIMBER - PLAYCUBES TRIANGLE 1
AFR2423 FRAME - 5.00" x 8.00 x 4.00" LEG (SM) 1
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 2
BAE0664 BOLT - 3/8"-16 x 1.00" BUTTON HEAD - SS 1
BAE0666 BOLT - 3/8"-16 x 1.25" BUTTON HEAD - SS 2
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 2
BAE1672 NUT - 3/8"-16 x 11/16" BUTTON HEAD 1
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect drive rivets to insure they are intact and secure.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

Footings
• Inspect component to be solid in footing and secure. If 

any damage is detected, barricade equipment to prevent 
use until repair is completed.

Equipment Maintenance 
Universal Models 

UN8761 and UN8761S
Poly Climber - Small

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect surfacing to insure proper depth and distribution. High

Inspect footing to insure support is secure and footing is not damaged. Low

Inspect metal parts for structural and fi nish damage. Medium

Inspect for loose, missing, worn, or broken fasteners. High
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Installation Instructions

Models ZZUN8762 and ZZUN8762S
PA1486
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Installation Instructions
Universal Model UN8762 and UN8762S

Poly Climber - Large
In-Ground and Surface Mount

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time (In-Ground): ................2 man-hours
Installation Time (Surface Mount): ........1 man-hour
Concrete Required: ...............................0.06 cubic yard (0,04 cubic meters) 
Use Zone: ..............................................Refer to the Master Layout Drawing
User Group Age (years): ....................... ASTM/CSA: 5-12, EN: 6-14

Assembly View (representative structure)

ICON KEY

Fully Tighten 
Hardware

Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer
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Elevation Views
UN8762

Footing Diagram
(Both Models)

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]
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Elevation Views
UN8762S
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2" (51 mm)

12"
(305 mm)
Diameter

Varies

30"
(762 mm)

Varies

24"
(610 mm)

Component Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Component

2b Stone
End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

FOOTING NOTES
• Component footing depth equals 30 in. (762 mm) less the depth of the 
protective surfacing material. The post is designed to have 12" (305 mm) in 
concrete.
 Example: If 12 in. (305 mm) of wood mulch is used for surfacing, the footing 
depth would be 18 in. (457 mm). 

• Most support posts and component support legs will have either a factory-
applied sticker with line, or factory-applied mark designating protective surfacing 
level on a clear and level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark 
at protective surfacing level at lowest grade.  Adjust other footings accordingly.  
Support posts and all attaching decks and play components must be plumb and 
level.

• Do not encase bottom of support post in concrete. Place post directly on 
packed stone.

• The footings shown on Playworld Systems’ documentation are recommendations 
based on historical performance in average soil conditions.  Footing dimensions 
may be modifi ed by the owner based on actual soil conditions.   
For example:
 - If local soil is loose or unstable, a larger footing may be required.  
 - If local soil is considered stable, such as bedrock, clay or hard packed earth, 
a smaller footing may be used.  Before changing footing dimensions, we strongly 
recommend that the footings be reviewed and approved by a registered engineer.

• Base of footing must be below frost line.

• Assemble the entire structure before pouring concrete unless specifi cally 
instructed to do so in the individual component installation instructions.
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Surface Mount Footing Detail

Concrete Base Anchor Bolts 
Supplied By 
Customer

Protective 
Surfacing Level

Surface Mount Post
FOOTING NOTES
• All support posts and component support legs may have either a factory-applied sticker 

with line, or factory-applied mark designating protective surfacing level on a clear and 
level installation site. 

• If play structure is installed on uneven terrain, maintain support post mark at protective 
surfacing level at lowest grade.  Adjust other footings accordingly.  Support posts and 
all attaching decks and play components must be plumb and level.

• Footing size may vary due to local soil and weather conditions.

• Base of footing must be below frost line.

• Comparison of protective surfacing materials is available in Handbook for Public 
Playground Safety published by U. S. Consumer Product Safety Commission.

Surface mount hardware is not supplied. Customer is responsible for 
concrete base and providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 9.

Align holes

Poly Climber
ACL0438
(1 Total)

Footing Leg
AFM9373 - In-ground
(2 Total) or
Footing Bracket
AFR2423 - Surface Mount
(2 Total)

Detail A
Step 4

Attach the footing legs / brackets to the Poly Climber.

11/16" Button Head Nut
BAE1672
(2 Total)

3/8" x 1"
Button Head Bolt

BAE0664
(2 Total)
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Rivet

Existing PlayCube

Detail B
Step 5 (If Applicable)

Remove the four rivets from the 
existing PlayCube.

Note: Refer to Master Layout 
Drawing for correct placement of 
the Poly Climber.

Existing PlayCube
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3/8" x 2-3/4"
Button Head Bolt
BAE06677
(2 Total)

1" O.D. Flat Washer
BAE0600
(2 Total)

Detail C-2
Step 6

(Plastic PlayCube)
Attach the Poly Climber to the existing PlayCube.

Representative Model

Detail C-1
Step 6

(Steel PlayCube)
Attach the Poly Climber to the existing PlayCube.

3/8" x 1-1/4"
Button Head Bolt
BAE0666
(2 Total)

Button Head Nut Spacer
AAU6228
(2 Total)
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete unless otherwise instructed.  

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Excavate or prepare footings as shown in the Component or Surface 
Mount Footing Details on pages 4 and 5 of this installation document.

Step 4:  Attach the footing leg / bracket to the Poly Climber.  See Detail A.  Insert 
the footing leg or bracket into the bottom of the climber, align the holes, and attach 
as shown.

Step 5 (if applicable):  Remove the four rivets from the existing PlayCube.  See 
Detail B.  Refer to the Master Layout Drawing for correct placement of the climber, 
and remove the rivets.

Step 6:  Attach the Poly Climber to the existing PlayCube.  See Details C-1 
and C-2.  Place the climber in or on its designated footing hole and position the 
climber against the outside of the PlayCube.  For installation of climber to a Steel 
PlayCube, refer to Detail C-1.  For installation of climber to a plastic PlayCube, 
refer to Detail C-2.  Attach as shown.

Final Details.
Step 7: Plumb and level the component. Tighten all fasteners. Fully tighten all 
fasteners according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.

In-ground Mount:  Block and brace for concrete. Pour concrete after all equipment 
has been assembled. Allow 72 hours for concrete to completely cure.

Surface Mount:  Bolt down all surface mount supports in accordance with 
specifi cations provided by your registered structural engineer.
Important Note:  Surface mount hardware is not supplied. Customer is responsible 
for concrete base and for providing surface mount hardware as specifi ed by a 
registered structural engineer for each specifi c project application.
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Bill of Materials

UN8762 - POLY CLIMBER - LARGE IN-GROUND MOUNT

PART NO. DESCRIPTION QTY.
AAU6228 SPACER - BUTTON HEAD NUT 2
ACL0438 CLIMBER - PLAYCUBES CLIMBER 1
AFM9373 FAB METAL - 1.315" O.D. x 26.00" LEG 2
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 2
BAE0664 BOLT - 3/8"-16 x 1.00" BUTTON HEAD - SS 2
BAE0666 BOLT - 3/8"-16 x 1.25" BUTTON HEAD - SS 2
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 2
BAE1672 NUT - 3/8"-16 x 11/16" BUTTON HEAD 2

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.

UN8762S - POLY CLIMBER - LARGE SURFACE MOUNT

PART NO. DESCRIPTION QTY.
AAU6228 SPACER - BUTTON HEAD NUT 2
ACL0438 CLIMBER - PLAYCUBES CLIMBER 1
AFR2423 FRAME - 5.00" x 8.00 x 4.00" LEG (SM) 2
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 2
BAE0664 BOLT - 3/8"-16 x 1.00" BUTTON HEAD - SS 2
BAE0666 BOLT - 3/8"-16 x 1.25" BUTTON HEAD - SS 2
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 2
BAE1672 NUT - 3/8"-16 x 11/16" BUTTON HEAD 2
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Equipment Maintenance 
Universal Models 

UN8762 and UN8762S
Poly Climber - Large

In-ground and Surface Mount

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.

Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect drive rivets to insure they are intact and secure.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

Footings
• Inspect component to be solid in footing and secure. If 

any damage is detected, barricade equipment to prevent 
use until repair is completed.

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect surfacing to insure proper depth and distribution. High

Inspect footing to insure support is secure and footing is not damaged. Low

Inspect metal parts for structural and fi nish damage. Medium

Inspect for loose, missing, worn, or broken fasteners. High
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Installation Instructions
Universal Model UN8768

Inclined Passage

Installation Preparation              
Recommended Crew: ...........................Two (2) adults
Installation Time: ...................................1 man-hour
User Group Age (years): ....................... ASTM/CSA: 5-12

Assembly View (representative structure)

ICON KEY

Fully Tighten 
Hardware

Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer
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Elevation Views

KEY
Position Unit of Measurement

Top # Inches

Bottom # [Millimeters]

Footing Diagram
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Follow the details in alphabetical order. For clarifi cation, each detail references the 
step description. The step descriptions start on page 4.

Detail A-1
Step 3

(Plastic PlayCube)
Attach the climber and rails to the existing PlayCubes.

Detail A-2
Step 3

(Steel PlayCube)
Attach the climber and rails to the existing PlayCubes.

3/8" x 1-1/4"
Button Head Bolt
BAE0666
(8 Total)

Button Head Nut Spacer
AAU6228
(8 Total)

3/8" x 2-3/4"
Button Head Bolt
BAE06677
(8 Total)

1" O.D. Flat Washer
BAE0600
(8 Total)

Note: The PlayCube is shown 
transparent for ease of viewing 
the connection.

Existing PlayCube

Existing PlayCube

Rail
AFR2543

(2 Total)

Climber
AFR2426
(1 Total)
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Notes Before You Begin: Do not over tighten bolts during assembly, only snug 
tighten them until assembly is complete unless otherwise instructed.  

Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Separate and identify all components and hardware. 

Step 3: Attach the climber and rails to the existing PlayCubes.  See Details A-1 
and A-2.  Position the climber and rails as shown between the existing PlayCubes.  
For installation to plastic PlayCubes, refer to Detail A-1.  For installation to steel 
PlayCubes, refer to Detail A-2.

Final Details.
Step 4: Plumb and level the component. Tighten all fasteners. Fully tighten all 
fasteners according to tightening torque specifi cations. 
Torque Specifi cations: 
 Bolts and nuts - Snug tighten and then tighten an additional one half turn.
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Bill of Materials

UN8768 - INCLINED PASSAGE

PART NO. DESCRIPTION QTY.
AAU6228 SPACER - BUTTON HEAD NUT 8
AFR2426 FRAME - 24.50" x 42.38" TUNNEL CLIMBER 1
BAE0600 1" O.D. x .437" I.D. STAINLESS STEEL FLAT WASHER 8
BAE0666 BOLT - 3/8"-16 x 1.25" BUTTON HEAD - SS 8
BAE06677 BOLT - 3/8"-16 x 2.75" BUTTON HEAD - SS 8
AFR2543 FRAME - 3.00" O.D. x 42.38" 2

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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This page is 
intentionally left blank.
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Fasteners
• Inspect for loose fasteners. 
 Tightening torque specifi cations are: 
 Bolts and Nuts:  Snug tighten and tighten an additional 

one-half turn.
• Inspect for missing, worn or broken fasteners. If any 

missing, worn or broken fasteners are found, refer to the 
installation instructions for proper replacement fastener. 
If any damage is detected, barricade equipment to 
prevent use until repair is completed. Contact your sales 
representative immediately for a replacement part.

Welds
• Inspect all welded joints. If any broken welds are detected, 

barricade equipment to prevent use until repair is 
completed. Contact your sales representative immediately 
for a replacement part.

Finish
• Inspect metal parts for fi nish damage. 
   To repair painted surfaces, sand damaged area with 

sandpaper and wipe clean. Mask area and paint with 
primer and allow to dry. Paint primed area with color-
matching paint and allow to dry. Recoat area with color-
matching paint if required. Drying time is approximately 
8 hours between coats.

Surfacing
• Raking loose-fi ll surfacing material back into dug out 

and displaced areas is necessary at frequent intervals to 
maintain the impact absorption qualities.

• Loose-fi ll materials must be replenished when the surface 
level drops below the minimum level to maintain proper 
depth in accordance with your equipment’s critical fall 
height.

• Eliminate areas of standing water by improving site 
drainage.

• Contact manufacturer of unitary surfacing material for 
specifi c instructions and product to use for cleaning spots 
and stains.

• Contact manufacturer of unitary surfacing material if 
rips, tears or missing material is noticed. Follow the 
manufacturer instructions regarding the appropriate 
actions necessary for the repair.

Equipment Maintenance 
Universal Model 

UN8768
Inclined Passage

Labels
• Inspect all applied labels to ensure labels are secure, not 

faded or damaged.  Contact your local representative if 
replacement labels are needed.

Replacement Parts
• Refer to your installation instructions to obtain replacement 

part number.
• Contact your sales representative or call Playworld 

Systems’ Customer Service for a replacement part.

1000 Buff alo Road • Lewisburg, PA  17837
www.playworld.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Inspection Form

• Be sure that you are using a copy of this Inspection Form and not your original. 
• Use the Inspection Codes listed below and record condition of equipment at time of 

examination on the Inspection Checklist.
• Document any item from the Inspection Checklist that will require maintenance along with 

any corrective action on the Maintenance Schedule.
•  Be sure to include appropriate dates and signatures on each section to properly document 

maintenance procedure.

Preventive Maintenance 
      . . . for Safety's Sake!

Repairer:  Name (Please Print) __________________________________    Signature:________________________________________   Date:___ /___ /___

MAINTENANCE SCHEDULE

Item in Question Description of Problem Corrective Action Date

Inspector: Name (Please Print) __________________________________    Signature:_________________________________________   Date:___ /___ /___

Inspection Codes
P = Pass     F = Fail
NA = Not Applicable

INSPECTION CHECKLIST Frequency
Inspection

Code     Date
Date Repairs 
Completed

Inspect surfacing to insure proper depth and distribution. High

Inspect for loose, missing, worn, or broken fasteners. High

Inspect metal parts for structural and fi nish damage. Medium
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Installation Instructions

Installation Instructions
Playworld Systems® Model XX0678

Composite Structure Label Kit for ASTM

Installation Preparation     
Recommended Crew: ........................... One (1) adult
Installation Time: ................................... 5 minutes

Assembly View

ICON KEY
Fully Tighten 

Hardware
Critical Fall Height

Do Not Fully Tighten 
Hardware

Pour Concrete

Drill Dig Footing Holes

Hammer
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Carefully read and understand these installation instructions before you 
begin.
Step 1: Before attempting to assemble your equipment, please review all 
installation information carefully. Should you experience any diffi  culty during the 
installation process, please call us at the phone number shown on the last page 
of these instructions.

Step 2: Choose a conspicuous location that will be visible to adults. Each 
composite play structure and each independent (non "play functionally linked") 
unit must have a label applied.  

All three age labels are included. Only apply the age label that is appropriate 
for your equipment, in addition to the warning and play safe label. 

Step 3:  Follow instructions for the type of structure or unit. The age range on the 
label should match the age range listed on the master composite structure top 
view drawing, or on the independent item's installation instructions. 

Composite structures: Apply label approximately 4 ft. to 5 ft. (1219 to 1524 mm) 
above the resilient surfacing material on a support post.  Surface must be clean 
and dry before applying the label. 

Independent items: Apply label in the line of sight above the resilient surfacing 
material on a support post or vertical surface.  Surface must be clean and dry 
before applying the label. For smaller components (i.e. spring riders), place label 
on the back or side of the unit - not on the spring.

Important Note:  Do not place label on rotationally-molded plastic parts, coated 
parts, or locations where children may step and wear off  label.

Step 4:  Remove backing sheet from label and apply label in position.  Using the 
backing sheet, rub the label to smooth into place removing any wrinkles.

XX0678 - COMPOSITE STRUCTURE LABEL KIT FOR ASTM

PART NO. DESCRIPTION QTY.
ASY0581  LABEL KIT - COMPOSITE STRUCTURE - ASTM 1

  

Bill of Materials

1000 Buff alo Road • Lewisburg, PA  17837
www.playworldsystems.com

For Customer Service, Call
     800-233-8404 or

               570-522-9800 OUTSIDE U.S.
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Important 
Information
About Your
Recreation 
Equipment

www.Playworld.com

Installer's Manual
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RECEIVING THE SHIPMENT
• When your shipment arrives, the truck driver's only responsibility will be to move 
the freight to the back of the truck. You will be responsible for unloading the items 
and verifying that the shipment is complete and in good condition. Call your Playworld 
representative if you are not sure how many people you will need to unload the truck.

• The truck driver should hand you a small packet of papers when he delivers your 
equipment. If he doesn't give it to you, please be sure to ask him for this packet before 
you unload the truck. This packet contains some very important information.

• The fi rst sheet in the packet will be labeled "URGENT". Please read this before 
you start unloading your equipment. It will explain what to do if there is a problem 
(such as damage or missing parts) with your shipment.

• Each item in your shipment will have a shipping label attached to it. This label will 
display your address, Playworld sales order number (S.O. #) and an item number. The 
last three digits of the S.O.# print in the lower right corner of the shipping label to help 
you identify which items belong together and to help you sort and separate your shipment 
into individual orders. There is also a special "Mark For:" area on the shipping label that 
may help you sort and accumulate parts. If a piece on the truck is a consolidated item 
(usually a skid or a box), a "table of contents" label will also be attached to the item. 
This label tells you what was packed into each skid or box and will come in handy when 
you begin to unpack and assemble your unit. Examples of these labels can be found 
on page 4.

• You will also fi nd in the packet a sheet labeled "CHECKLIST". This list will detail all 
items that Playworld has sent you and should be found on this truck. This Checklist 
displays the sales order number and item number of every piece you should be receiving. 
Examples of the Checklist can be found on page 5.

• As you unload the items from the truck please locate the item's shipping label and 
compare it against your Checklist. All items on the Checklist should be identifi ed and 
verifi ed when the truck has been completely unloaded. If this is true, then you have 
received everything Playworld has shipped and there are no problems. However, if 
there are items on the Checklist that you can not fi nd please follow the instructions on 
the Urgent letter mentioned earlier.

• Do Not Sign Anything Until You Have Unloaded And Checked Your Shipment 
Against The Checklist. If you have any questions, please call your Playworld 
representative at the phone number printed onthe "CHECKLIST".

• Some parts or consolidations (skids, boxes, etc.) may be very heavy and will require 
more than one person to lift or maneuver. These items will have a label on them stating 
their weight and directing you to get help. An example of this label is on page 4.

• The last piece of paperwork in the packet will be the "BREAKDOWN". This paper 
lists all the individual parts you have received for each sales order and how they have 
been packed. For instance, it may list a "skid". Listed below will be all the parts that are 
packed into this skid. One of the items packed in the skid may be a "box". Any parts 
packed into this box will be listed below the box. An example can be found on page 6.

• The Breakdown is really a compilation of all the shipping labels and table of contents 
labels for each sales order. After the delivery truck leaves, use the Breakdown along with 
the table of contents labels as you begin to unpack and assemble your order. As you 
open each item, make sure that the skid or box contains all the parts that the Breakdown 
says it should. Call your Playworld representative immediately if there is a discrepancy.

• By following these guidelines, you can ensure that your order is unloaded and verifi ed 
in an easy and effi  cient manner. Remember, if you have any questions or problems, 
please call your Playworld representative.

SHIPMENT INFORMATION
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SAMPLE LABELS

Shipping Labels

Table of Contents Label

Quantity
Description -

Match to Part Label

SAMPL

SAMMPL
MPQ

SHIPMENT INFORMATION
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WEST ROWAN ELEMENTARY SCHOOL
107 SCHOOL STREET
INSTALLER TERRY BENSON
CLEVELAND  NC  27013

Date Shipped: 12/06/2018
Ship Via: YRC TRUK
Representative's PO: 22490-1

Sales Order: 1813239

Item Quantity Item Description

Pro Number: 753541600
Mark For:

ABC0159YLW 1 BRACK-118in X 14.38in X 2.75in DECK ACCESS W/ LBL AT 35in

ACL0145PLM 1 LADDER- OVERHEAD ACCESS (3) RUNG W/ LABEL AT 24in

ACL0201YLW 1 CLIMBER- THE HELIX

ACL0229PLM 1 CLIMBER- 6ft TWISTED

AEN0204PLM 1 BARRIER- ARCH ENTRY 66-15/32in X 30-1/2in

AFM8191BLU 6 FAB METAL- 2.375in OD X 118in X 10GA

AFR1994BLU 2 CONNECTOR- STANDARD END YOKE

AFR1997BLU 5 CONNECTOR- STANDARD CENTER YOKE

APT0066YLW 14 POST- 2.375in OD X 144in SWING W/LABEL AT 42in

APT0483PLM 1 ROUNDABOUT LADDER - CH

BPL0093BLU 1 CLIMBER - 5ft END WALL SECTION

BPL0096BLU 1 CLIMBER-7ft TO 5fT CURVED WALL SECTION RIGHT

BPL3107BLU 1 TUBE- 45 DEGREE w/SLOTS w/o FLANGES

BPL3108BLU 1 TUBE- 45 DEGREE w/SLOTS w/ FLANGE ON [B] SIDE

CAP5040YLW 2 POST - 3.5in OD X 124in STEEL w/CAP AND LABEL AT 36in

CAP5042YLW 4 POST - 3.5in OD X 136in STEEL W/ CAP AND LABEL AT 36in

CAP5046YLW 4 POST - 3.5in OD X 160in STEEL W/ CAP AND LABEL AT 36in

CSA0031 2 ASSY - ACCESSIBLE SWING SEAT

FBLWS04001 1 Consolidated Item

INSTBX001 1 Consolidated Item

KPL0005 1 DRIVE AWAY HALF PANEL (CH)

NBPLBX004 1 Consolidated Item

If you have any problems, contact: PLAYWORLD PREFERRED

CHECKLIST 12/06/2018
1Page Of 4

your Playworld representative

SAMPLE CHECKLIST

SAMPLLL4in

6-15/32in X 30-1/2in/32in X 30-1/2in

375in OD X 118in X 10GA75in OD X 118in X 10GA

NECTOR- STANDARD END YOKEECTOR- STANDARD END YOKE

5 CONNECTOR- STANDARD CENTER YOKECTOR- STANDARD CENTER YOKE

1414 POST- 2.375in OD X 144in SWING W/LABEL AT 42iPOST- 2.375in OD X 144in SWING W/LABEL AT 42

83PLMM 11 ROUNDABOUT LADDER - CHROUNDABOUT LADDER - CH

A
BPL0093BLU 11 CLIMBER - 5ft END WALL SECTCLIMBER - 5ft END WALL SEC

A
BPL0096BLUB 11 CLIMBER-7ft TO 5fTBER-7ft TO 5f

A
BPL3107BLUBPL3107 11 TUBE- 45TU

ABPL3108BLUBPL3108BLU 11ACAP5040YLWCAP5040YLWACAP5042YCAACAA

LE

AMPL
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SAMPLE BREAKDOWN

Listed below are all the items you have received in your
shipment for this sales order, as indicated on your shipment
checklist.  To assist you in locating the various parts and
pieces of your order, this document shows what is packed
into each of the major packages you have received.  As you
unpack, please check off each item.  If you are missing any
items, please call your Playworld Systems, Inc.
representative.

WEST ROWAN ELEMENTARY SCHOOL
107 SCHOOL STREET
INSTALLER TERRY BENSON
CLEVELAND  NC  27013

Date Shipped:
Ship Via:
Representative's PO:
Sales Order:

12/06/2018
YRC TRUK
22490-A

1813241

Qty Item# Qty Item #Description Description

Mark For:

1 AFR1822BLU FRAME- DOUBLE SHAKER RINGS ARCH (LEFT)

1 AFR1824BLU FRAME- PYRAMID ARCH

1 AFR1857BLU FRAME- 9ft ARCH W/ 7 TABS - RIGHT END

1 AFR1858BLU FRAME- 10ft ARCH W/ 4 TABS - RIGHT END

1 AFR1909BLU FRAME- DOUBLE SHAKER FOOTER

1 AFR1933BLU FRAME- ARCH SUPPORT(LEFT)

1 AFR1937BLU FRAME- ARCH SUPPORT(RIGHT)

1 AFR1938BLU FRAME- PYRAMID ROPE FOOTER

1 APT5361BLU POST- 221.27in X 16.2in X 7.43in (SINGLE TAB)(DBL ARCH)

1 APT5367BLU POST- 153.92in X 16.45in X 10.06in (SINGLE TAB)(DBL
ARCH)

1 INSTBX001 CONTAINS ITEMS BELOW

1 AMC0461 HARDWARE GUIDE

1 AUN9988 ACTIVO MAINTENANCE KIT FLAG

1 NBPLCS04002 CONTAINS ITEMS BELOW

1 AAU0204CHR 6.87in TRACTION PAD

1 AAU0205CHR 4.88in TRACTION PAD

21 AAU6221 MEMBRANE CASTING MALE

21 AAU6222 MEMBRANE CASTING FEMALE

1 AMC0831BLK ROPE- 5/8in DIA X 128.64in W/ FERRULE CASTINGS

1 AMC0833BLK ROPE- 5/8in DIA X 28.5in W/ FERRULE CASTINGS

1 AMC0834BLK ROPE- 5/8in DIA X 14.5in W/ FERRULE CASTINGS

1 AMC0835BLK ROPE- 5/8in DIA X 44in W/ FERRULE CASTINGS

1 AMC0836BLK ROPE- 5/8in DIA X 27in W/ FERRULE CASTINGS

1 AMC0837BLK ROPE- 5/8in DIA X 37in W/ FERRULE CASTINGS

1 AMC0838BLK ROPE- H - W/ FERRULE CASTINGS

1 AMC0839BLK MIDDLE NET

1 AMC0867BLK ROPE- 12.67in W/ 2 SHACKLE CASINTGS

1 AMC0868BLK ROPE- 17.17in W/ 2 SHACKLE CASINTGS

1 AMC0869BLK ROPE- 45.63in W/ 1 SHACKLE AND 1 COVER SHACKLE

4 AMC0878BLK ROPE- 5/8in DIA X 21.92in W/ COVER AND SHACKLE

1 AMC0879BLK ROPE- 5/8in DIA X 32.88in W/ 2 COVERS

1 AMC0880BLK ROPE- 5/8in DIA X 53.24in W/ 2 COVERS

1 AMC0895 TOP BELT- .38in X 16.6in X 23.88in W/ HOLES

1 AMC0896 BOTTOM BELT- .38in X 15.43in X 47.12in W/ HOLES

1 AMC0897BLK ROPE- 5/8in DIA X 89.4in W/ FERRULE CASTINGS

1 AMC0921BLK ROPE- 5/8in DIA X 30.75in W/ CASTINGS

1 AMC0940BLK NET- PYRAMID W/ BALANCE

1 AMC0941BLK NET- PYRAMID W/ BALANCE

1 AMC0942BLK NET- PYRAMID W/ BALANCE

1 bpl0282ylw ACTIVO STEP (BACK)

1 bpl0283ylw ACTIVO STEP (FRONT)

1 SHP2CS04001 CONTAINS ITEMS BELOW

4 AFM0633BLU ANCHOR- 3-1/2in OD X 34in W- 8in DIA. PLATE

2 AFR0734BLU FRAME- 5in x 34.12in

3 afr1807YLW FRAME- 1.9in OD X 40in DIA W/ 3 TABS

1 afr1813YLW FRAME- 1.9in OD X 40in DIA W/ 3 TABS

1 afr1854BLU BRACKET- 25in X 24.64in X 31.82in

1 afr1889YLW FRAME- 1.9in OD X 40in DIA W/ 3 TABS

4 apl2399YLW TAB- .5in X 2.94in X 1.98in

If you have any questions, contact: PLAYWORLD PREFERRED

Sales Order Breakdown 12/06/2018
Page 1 Of 3

**  For Warranty and Replacement Issues - Please keep for your records  **

your Playworld representative

SAMPLEEative's PO:tive
s Order:Order:

2/06/201818
YRC TRUK
22490-A

1813241

PLE
P

DescriptionDescription

Mark For:For:

MMMMM
OOTER

AM.2in X 7.43in (SINGLE TAB)(DBL AR

AM5in X 10.06in (SINGLE TAB)(DBL

AAMCONTAIN

AAMHARDWARE GU

AAMACTIVO MAINTENANCE KIT FLAG

SAAMCONTAINS ITEMS BELOW

1

SAA6.87in TRACTION PAD

11

SAAAU0 A4.88in TRACTION PAD

2121

SAAMEM

2121SAAAU6222 AMEM

11SAAMC0831BLKA
1SA

AMC0833BL

11SAMC083

11SAM

P
C0838BLK

PLROPE- H - W/ FERRULE CASTINGS

11

P
AMC0839BL

PLMIDDLE NET

11PAMC0867BLKPLW/ 2 SH

11PAMC0868BLKP1PAMC0869BLKP4PAMC0878BLKP1PMC0879BLK

1P0880B

11

OfOf 33

SAMPLE

SAMPLE
SHIPMENT INFORMATION
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IMPORTANT! Out of an abundance of caution, and in order to provide 
optimal protection against head injuries due to falls from most playground 
equipment heights, we recommend that you install and maintain a minimum 
fi nished depth of twelve (12) inches of loose fi ll surfacing under and around 
playground equipment.  A 12-inch fi nished depth should allow for some 
compaction and settling of loose fi ll surfacing that may occur between 
regular surfacing inspection and maintenance, and will help to prevent 
the occurrence of serious head injuries caused by falls to the surface. If 
unitary protective surfacing material is being installed, the impact attenuation of 
the protective surfacing should be rated to have a critical height value of at least 
the height of the highest accessible part of the equipment. The critical height for 
surfacing is to be rated in accordance with the ASTM standard, designated F-1292, 
A Standard Specifi cation for Impact Attenuation of Surface Systems Under and 
Around Playground Equipment. Contact the manufacturer of unitary protective 
surfacing materials (rubber matting or pour-in-place) for the critical height rating 
for their products.

PREPARE FOR INSTALLATION
Safety First…Before starting construction, check with all utility companies for 
exact locations of underground utilities. 

Pre-installation Checklist
• Check for underground and overhead utilities.
• Make certain that the selected site is large enough for your play   
 system(s) and for the minimum protective area(s) in your Top View Drawing  
 or individual installation instruction.
• It is recommended that younger children have separate areas with   
 appropriately sized equipment to serve their developmental levels.
• Make certain that all site preparation is complete, including site leveling and  
 debris removal.
• It is important that the sub-surface (i.e. the plane beneath the protective  
 surfacing materials) be able to drain well, to eliminate standing water. If the  
 sub-surface does not drain naturally, it must be tiled or sloped at 1/8" to  
 1/4" per foot to a "French Drain" or similar system. Larger play systems may  
 require more than one "French Drain" to allow drainage from the center of  
 the play area to decrease the overall slope. 
• If your play system installation is to be "Community Built" by volunteers  
 rather than professional installers, we recommend contracting the services  
 of a professional installer to supervise the initial stages of the installation.  
 we also recommend the formation of a committee to handle tasks such as  
 equipment gathering, work teams and assignments, etc. Being prepared for  
 various contingencies will avert common mistakes and save the installers  
 valuable time and eff ort.

INSTALLER'S MANUAL

RFB Upton Install Page 161 of 195



Installation Instructions

www.playworld.comPage 7 of 20 ZZXXGNGUID
PA1470

Important Notes
• Before starting construction, check with all utility companies for exact

locations of underground utilities.
• When selecting areas for play equipment, consideration should be given to

soil types and subgrade characteristics.
• The purchaser and/or installing contractor will be responsible for

proper installation, including proper footings. The footing sizes shown in the
installation instructions area appropriate for stable, compacted soil. If the
soil  is not stable and compacted, or if any other environmental conditions
exist (such as constantly wet soil, deep frost line, etc.) then the footing sizes
may need to be increased. For example, to reduce frost heave, footing sides
should be smooth, and footings may be excavated deeper.

• The purchaser and/or installing contractor will be responsible for installing
acceptable impact absorbing surfacing material in the playground are,
which is generally recommended to be beneath all play structures, as well
as a minimum of 72 inches out from the edges of all play structures. It
is the purchaser's responsibility to maintain these areas properly after
installation,  ensuring that abnormal and unsafe compaction does not occur
in these areas. It is recommended that compaction tests be made several
times per year. When compaction occurs, it is recommended that the area
aff ected be scarifi ed or additional loose fi ll material be added until the area
is soft and resilient.

WARNING:  Contact burn injuries can occur when metal play surfaces are located 
in direct sun. To avoid the risk of such burn injuries, the United State Consumer 
Product Safety Commission recommends in its "Handbook for Public Playground 
Safety" that metal play surfaces, such as stainless-steel slides and bare or painted 
components, be placed/installed in shaded areas, out of direct sunlight, and steel 
slides facing North. The proper location of metal play surfaces must be addressed 
during the play area planning process.

SUGGESTED TOOLS & EQUIPMENT FOR PLAY SYSTEM INSTALLATION
1. Concrete for footings. Refer to each component's Product Specifi cations for

required amounts.
- 2000 PSI (minimum)
- 3000 PSI (minimum if freezing conditions exist)

2. Digging equipment for footing holes (skidsteer with post hole auger,
posthole digger, spade shovels, etc.)

3. Patio blocks or gravel for every footing hole (water drainage).
4. Wheelbarrow or concrete mixer with 5-gallon bucket(s); water supply and

garden hose.
5. Generator/power source; electrical gang box and extension cord(s).
6. Step ladders (6 ft. and 8 ft.)
7. String line and stakes (or transit) to aid in layout.
8. Saw horses.
9. Levels: (2) 9" magnetic torpedo levels and (1) 4' carpenter's level.
10. Tape measures: (1) 25' and (2) 100'.
11. Combination wrench set: 7/16” (11 mm), ½” (13 mm), 9/16” (14 mm) and ¾”

(19 mm).
12. Allen wrenches or hex keys set: 3/16” (5 mm), 7/32” (6 mm), ¼” (7 mm) and

5/16” (8 mm).
13. Ratchet set w/Sockets: 5/16” (8 mm), 7/16” (11 mm), ½” (13 mm), 9/16”

(14 mm) and ¾” (19 mm)
14. Screwdrivers.
15. Drift pins.
16. Utility knife.
17. C-clamps, vice grips, and ratchet straps.
18. Battery powered drill and various sized drill bits: 1/8”, 3/16”, ¼”, 5/16”, 3/8”,

7/16” and ½”
19. Battery powered Impact wrench (optional; use extreme caution to avoid

damaging parts).
20. Hammers: standard and rubber mallet.
23. Crane or Skidsteer to lift heavy parts slides into place (such as larger roofs).
25. Felt tip pens (washable) for marking clamp locations.
28. Jacks, support stands, or blocks to mechanically suspend components while

concrete sets.
29. Hand-held grinder.
30. 4" cut-off  wheel.
31. Tap & die set: 3/8”-16
32. Bolt cutter, 24"

INSTALLER'S MANUAL
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COMPOSITE STRUCTURE INSTALLATION GUIDELINES

• Make certain that all installers understand the safety information provided
in this Manual. Follow the manufacturer's instructions to install components.

• Complete the Pre-Installation Check List as noted previously in this manual.
Do NOT proceed with installation until all conditions are met.

• Identify all parts and thoroughly read the assembly instructions before
beginning construction.

• Lay out all parts received and separate them by component.  All parts have
a part number on them that corresponds to the Bill of Material.

• Use small buckets, coff ee cans, etc. to keep hardware pieces separated.
• Site layout is a critical part of the overall installation. Footings must be

measured and marked accurately according to the footing diagram. A level
and clear installation site is ideal.

• Do not leave the job site unattended. Make sure all fastening hardware are
tightened appropriately.

• Rope off  construction area and cover all empty holes with plywood or other
suitable material.

• Good drainage around the structure and its supports is critical for protective
surfacing.

• After laying out all footings and before digging holes, determine the depth
of the protective surfacing you are going to install before you excavate
footings.  The depth of protective surfacing will aff ect the depth of footing.

• Refer to your playground equipment top view drawing and footing diagram
to validate the equipment purchased will fi t into your selected site area.

• The dimensions of Use Zones vary based upon the applicable standard for
your location. Refer to the top view layout drawing for minimum use zone
necessary for the equipment in your area.

• When building the structure, the recommended order of assembly is: 1)
posts, 2) decks, 3) bridging components that will set and square distances
between decks, 4) barriers and full roofs that will add to the stability and
rigidity of the structure, 5) climbers and ground based components, and 6)
partial roofs and non-structural components.

• Install components in accordance with the height or dimensional values
specifi ed in the installation instructions.

• IMPORTANT! Measurements for footing depths, deck heights,
clamp heights, etc. must accommodate the protective surfacing depths.  All
reference height dimensions are measured from top of protective surfacing
material which is installed after play system and its components have been
assembled.

• Level and plumb item and brace for concrete pour into footing(s).
• Shield components, if possible, to avoid concrete being splashed onto them.
• Start pouring the concrete at the center of the structure and work outwards.
• Pour concrete into footing holes. Only pour to within 2 in. (51 mm) of the top

surface of the footing hole and slope concrete downward toward the outer
edge of the footing to prevent water from standing around supports. Fill
remaining portion of the hole with dirt to prevent exposed concrete in play
area surfacing.

• Clean off  any concrete that might have splashed onto the structure before
it dries.

• Allow concrete to dry or cure for 72 hours.
• After concrete has dried, discard any concrete that might have splashed out

of footings or that might have missed the footing holes while pouring.
• Apply ALL warning labels, age identifi cation labels, and playground rules

label to the play equipment. Labels are to be plainly visible according to
current playground equipment guidelines.

• Protective surfacing material should be installed on the day that equipment
installation is completed.

• The play equipment must remain cordoned off  until the protective surfacing
has been completely installed.

INSTALLER'S MANUAL
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INDEPENDENT STRUCTURE INSTALLATION GUIDELINES

• Identify all parts and thoroughly read the assembly instructions before
beginning construction.

• Site layout is a critical part of the overall installation. Footings must be
measured and marked accurately according to the footing diagram. A level
and clear installation site is ideal.

• Do not leave the job site unattended. Make sure all fastening hardware are
tightened appropriately.

• Rope off  construction area and cover all empty holes with plywood or other
suitable material.

• Good drainage around the equipment and its supports is critical for
protective surfacing.

• After laying out all footings and before digging holes, determine the depth
of the protective surfacing you are going to install before you excavate
footings.  The depth of protective surfacing will aff ect the depth of footing.

• Assemble entire item outside of footing holes (if possible).
• Keep hardware/fasteners loose until all connections are made. Once

component is fully assembled, tighten all fasteners.
• Using adequate manpower or power equipment, place assembled item into

footing hole(S).
• Level and plumb assembled item and brace for concrete pour into footing(s).
• Install components in accordance with the height or dimensional values

specifi ed in the installation instructions.
• IMPORTANT! Measurements for footing depths, deck heights,

clamp heights, etc. must accommodate the protective surfacing depths.
All reference height dimensions are measured from top of protective
surfacing material which is installed after play system and its components
have been assembled.

• Level and plumb item and brace for concrete pour into footing(s).
• Shield components, if possible, to avoid concrete being splashed onto them.
• Start pouring the concrete at the center of the structure and work outwards.
• Pour concrete into footing holes. Only pour to within 2 in. (51 mm) of the top

surface of the footing hole and slope concrete downward toward the outer
edge of the footing to prevent water from standing around supports. Fill
remaining portion of the hole with dirt to prevent exposed concrete in play
area surfacing.

• Clean off  any concrete that might have splashed onto the structure before
it dries.

• Allow concrete to dry or cure for 72 hours.

• After concrete has dried, discard any concrete that might have splashed out
of footings or that might have missed the footing holes while pouring.

• Apply ALL warning labels, age identifi cation labels, and playground rules
label to the play equipment. Labels are to be plainly visible according to
current playground equipment guidelines.

• Protective surfacing material should be installed on the day that equipment
installation is completed.

• The play equipment must remain cordoned off  until the protective surfacing
has been completely installed.

Special Note for Swings:
• Assemble swing frame outside footing holes. Using adequate manpower or

power equipment, place assembled frame into footing hole(s).
• Level and plumb frame and brace for concrete pour into footing(s).
• Pour concrete; allow 72 hours for concrete to cure before use.
• Install protective surfacing.
• Install and adjust swing seat height (distance above top of protective

surfacing) after protective surfacing has been installed.
• Swings must remain cordoned off  until the protective surfacing has been

completely installed.

INSTALLER'S MANUAL
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INSTALL MANUFACTURER’S LABEL

Signs and labels posted near the playground area or on equipment provide 
important information to supervisors. This information includes the age 
appropriateness of the equipment, supervision recommendations, potential 
hazards related to equipment use, surfacing warnings, and hot surfaces warnings. 
• Signs should be placed at or near the entrance of the playground area, but

outside the play equipment use zone.
• Labels to be installed as instructed below.

PLACEMENT OF WARNING AND PLAYGROUND RULES LABELS
Warning and Playground Rules labels should be placed near the access point 
of the playground equipment. Each label should be positioned so it is readable 
by a person about to use the piece of equipment and applied to a metal surface, 
such as a support post.

APPLICATION OF LABELS
Prepare surface; remove any dust, oil or grim from the label location area. Ensure 
the area is dry. When area is both clean and dry, carefully peel off  label from 
paper backing and place so the label lays fl at with no wrinkles or tears. Apply fi rm 
pressure over the entire label to ensure proper adhesion. 

PLACEMENT OF GENERAL AGE APPROPRIATE LABELS
Age appropriate labels should be placed near the access of the playground 
equipment. Each label should be positioned so it is readable by a person about 
to use the piece of equipment and applied to a metal surface, such as a support 
post. The appropriate age range of playground equipment is based on information 
provided by the "CPSC Handbook for Public Playground Safety” and "ASTM F1487 
Public Playground Safety Standard" as well as the manufacturer’s professional 
judgement.

FOR KIDS AGES

MONTHS

ADULT 
SUPERVISION 

RECOMMENDED

6-23
FOR KIDS AGES

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-5

FOR KIDS AGES

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12
FOR KIDS AGES

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-12
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PLACEMENT OF SWING AGE APPROPRIATE LABELS
Choose the correct label from the ones supplied with your swing. Place the label on a swing leg, using one label for each bay of the associated swing seat, position 
approximately 60 in. from top of protective surfacing.

FOR KIDS AGES

BELT SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-5
FOR KIDS AGES

BELT SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12

FOR KIDS AGES

BELT SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-12
FOR KIDS AGES

BUCKET SWING SEAT

MONTHS

ADULT 
SUPERVISION 

RECOMMENDED

24-47

ACCESSIBLE SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-5
FOR KIDS AGES

ACCESSIBLE SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12
FOR KIDS AGES

ACCESSIBLE SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

2-12
FOR KIDS AGES
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LABELS FOR CANADA

PLACEMENT OF GENERAL AGE APPROPRIATE LABELS
Age appropriate labels should be placed near the access of the playground equipment. Each label should be positioned so it is readable by a person about to use 
the piece of equipment and applied to a metal surface, such as a support post. 
• The appropriate age range of playground equipment is based on information provided by the "CAN/CSA-Z614 Children’s Playspaces and Equipment” as well   
 as the manufacturer’s professional judgement.

FOR KIDS AGES

MONTHS YEARS

ADULT 
SUPERVISION 

RECOMMENDED

18-5
FOR KIDS AGES

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12
FOR KIDS AGES

ADULT 
SUPERVISION 

RECOMMENDED

MONTHS YEARS

18-12
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PLACEMENT OF SWING AGE APPROPRIATE LABELS
Choose the correct label from the ones supplied with your swing. Place the label on a swing leg, using one label for each bay of the associated swing seat, position 
approximately 60 in. from top of surfacing.

FOR KIDS AGES

BELT SWING SEAT

ADULT 
SUPERVISION 

RECOMMENDED

MONTHS YEARS

18-5

FOR KIDS AGES

BELT SWING SEAT

ADULT 
SUPERVISION 

RECOMMENDED

MONTHS YEARS

18-12

FOR KIDS AGES

BELT SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12

FOR KIDS AGES

BUCKET SWING SEAT

ADULT 
SUPERVISION 

RECOMMENDED

MONTHS YEARS

18-5

ACCESSIBLE SWING SEAT

ADULT 
SUPERVISION 

RECOMMENDED

FOR KIDS AGES

MONTHS YEARS

18-5

ACCESSIBLE SWING SEAT

YEARS

ADULT 
SUPERVISION 

RECOMMENDED

5-12
FOR KIDS AGES

ACCESSIBLE SWING SEAT

ADULT 
SUPERVISION 

RECOMMENDED

FOR KIDS AGES

MONTHS YEARS

18-12
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POST-INSTALLATION CHECKLIST

• Inspect the installation of protective surfacing within the use zone of each  
 play structure in accordance with the applicable standard or specifi cations  
 appropriate for the fall height of each structure.
• Perform a thorough fi nal check on the installed equipment to insure all  
 equipment is installed as specifi ed by manufacturer’s installation instructions. 
• Inspect the installation of equipment making sure there are no   
 head entrapments or other general hazards as identifi ed in the CPSC’s  
 “Handbook  for Public Playground Safety”. You can easily download the  
 most recent version of the Handbook at the following site:  https://www. 
 cpsc.gov/Regulations-Laws--Standards/Voluntary-Standards/Topics/ 
 Public-Playground-Equipment/.
• Review all installation instructions for specifi ed dimensions. Make sure  
 dimensions called for in instructions agree with actual installation.
• Double check height dimensions. Height measurements are taken from the  
 top of the protective surfacing material.
• Make sure all fasteners are properly tightened according to the   
 specifi cations listed in your installation instructions.
• Make sure all exposed pipe ends have properly installed end caps. 
• Clean dried concrete off  components and any other aff ected surface.
• Touch-up any scratches or installation damage to powder coated fi nish with  
 color matched paint.
• Allow adequate time for proper curing, both for concrete and urethane  
 adhesive if rubber safety surfacing tiles have been installed before putting  
 play equipment into service.
• Footings must not be exposed.
• Dispose of all packaging material properly. These materials which include  
 large plastic bags and sheets can be a suff ocation hazard. Dispose of these  
 materials out of reach or contact of small children.

INSTALL PROTECTIVE SURFACING

The entire area, under and around the playground equipment, must be covered 
with protective surfacing material. The impact attenuation of the protective 
surfacing should be rated to have a critical height value of at least the height of 
the highest accessible part of the equipment. The critical height for surfacing is to 
be rated in accordance with the ASTM standard, designated F-1292, A Standard 
Specifi cation for Impact Attenuation of Surface Systems Under and Around 
Playground Equipment. Contact the manufacturer of unitary surfacing materials 
(rubber matting) for the critical height rating for their products.

The table below is identifi ed in the US CPSC Handbook for Public Playground 
Safety. Table 2 shows the minimum required depths of loose-fi ll material needed 
based on material type and fall height. The depths shown assume the materials 
have been compressed due to use and weathering and are properly maintained 
to the given level.

INSTALLER'S MANUAL
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SAMPLE ILLUSTRATION OF FOR LOOSE-FILL SURFACING INSTALLATION

ABOVE GRADE LOOSE-FILL 
INSTALLATION

BELOW GRADE LOOSE-FILL 
INSTALLATION

USE ZONE INFORMATION
Refer to the applicable standard for your location. The top view drawing or 
individual installation instruction will identify use zones and critical fall heights 
for the equipment.

ASTM
The overall use zone measurements for composite play structures should extend 
a minimum of 72 in. from its perimeter; dimensions and confi guration of the use 
zone are dependent upon the types of included play equipment.
 • If the stationary play equipment contains a slide (or slides), the use  
  zones of the slide (or slides) may not be overlapped by the use zones  
  of adjacent play equipment.
 • The use zone in front of the slide exit shall be a minimum of 72 in. and  
  shall not exceed 96 in.. The use zone shall be measured from the end  
  of the slide and equal the vertical measurement as measured from the  
  highest point of the sliding surface to the protective surfacing at the slide  
  exit.

CSA
The overall use zone measurements for play structures should extend a minimum 
of 1800 mm (70.9 in.) from its perimeter; dimensions and confi guration of the use 
zone are dependent upon the types of included play equipment.

 • If the stationary play equipment contains a slide (or slides), the use  
  zones of the slide (or slides) may not be overlapped by the use zones  
  of adjacent play equipment.
 • A no-encroachment zone is also required for the exit of slides over  
  1220 mm (48 in.) in height. In addition to the use zone measurement  
  at the runout of the slide, the no-encroachment zone will extend an  
  additional 1800 mm (70.9 in.) and may not be overlapped by the use or  
  no-encroachment zones of adjacent play equipment.
 • The use zone in front of the slide exit shall be a minimum of 1800 mm  
  (70.9 in.) and shall not exceed 2400 mm (94.5 in.). The use zone  
  shall be measured from the end of the slide and equal the vertical  
  measurement as measured from the highest point of the sliding surface  
  to the protective surfacing at the slide exit.

INSTALLER'S MANUAL
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IN GROUND FOOTING DIAGRAMS: ASTM / CSA IN GROUND FOOTING DIAGRAMS: EN (EUROPE ONLY)

2" (51 mm)

18"
(457 mm)
Diameter

Varies

42"
(1067 mm) Varies

36"
(914 mm)

Support Post Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Support Post

2b Stone End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

2" (51 mm)

12"
(305 mm)
Diameter

Varies

30"
(762 mm)

Varies

24"
(610 mm)

Component Footing Detail (ASTM/CSA)

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

Component

2b Stone
End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

400 mm

>200 mm

610 mm

760 mm

Footing Detail Component Post (EN)

Ground Level

Concrete 

Protective Surfacing

Component 

2b Stone

Factory Applied Surfacing Label

Soil

300 mm
Diameter

400 mm

915 mm

1065 mm

Footing Detail Support Post (EN)

Ground Level

Concrete 

Protective Surfacing

Support Post

2b Stone

Factory Applied Surfacing Label

Soil

460 mm
Diameter

>200 mm

INSTALLER'S MANUAL GENERAL FOOTING DIAGRAMS
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IN GROUND FOOTING DIAGRAMS: GROUND ZERO POSTS

2" (51 mm)

18"
(457 mm)
Diameter

Varies

54"
(1372 mm) Varies

48"
(1219 mm)

GroundZerO® Support Post Footing Detail ASTM/CSA

Ground Level

Concrete

Protective Surfacing Level Factory-Applied Protective 
Surfacing Level Sticker

End Cap from
Post Shipping Tube
(Drill holes in cap to allow 
for water drainage)

Support Post

2b Stone

2" (51 mm)

12"
(305 mm)
Diameter

Varies

30"
(762 mm) Varies

24"
(610 mm)

Component Footing Detail (ASTM/CSA)
Block Option

Ground Level

Concrete

Protective Surfacing Level
Factory-Applied Protective 
Surfacing Level Sticker

Component

Block
Porous Material

2" (51 mm)

18"
(457 mm)
Diameter

Varies

42"
(1067 mm) Varies

36"
(914 mm)

Ground Level

Concrete

Protective Surfacing Level

Factory-Applied Protective 
Surfacing Level Sticker

Support Post

Block
Porous Material

Support Post Footing Detail (ASTM/CSA)
Block Option

IN GROUND FOOTING DIAGRAMS-BLOCK OPTION

400 mm

1220 mm

1375 mm

Footing Detail GroundZerO® Support Post (EN)

Ground Level

Concrete 

Protective Surfacing

GroundZerO® Support Post

2b Stone

Factory Applied Surfacing Label

Soil

460 mm
Diameter

>200 mm

INSTALLER'S MANUAL GENERAL FOOTING DIAGRAMS
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2" (51 mm)

18"
(457 mm)
Diameter

Varies

54"
(1372 mm) Varies

48"
(1219 mm)

GroundZerO® Support Post Footing Detail ASTM/CSA
Block Option

Ground Level

Concrete

Protective Surfacing Level

Factory-Applied Protective 
Surfacing Level Sticker

Support Post

Block
Porous Material

IN GROUND FOOTING DIAGRAMS-BLOCK OPTION

Surface Mount Footing Detail

Concrete Base Anchor Bolts 
Supplied By 
Customer

Protective 
Surfacing Level

Surface Mount Post

SURFACE MOUNT FOOTING DIAGRAMS: SUPPORT POSTS AND 
COMPONENTS

INSTALLER'S MANUAL GENERAL FOOTING DIAGRAMS

SHADE POST FOOTING

Refer to 
install

Minimum 
post 
imbedment
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HARDWARE GUIDE
The following are full scale drawings of the hardware commonly used in structure 
assembly. During installation, use these drawings as a quick reference.

3/8" Hex Head Bolt

1/2" Hex Head Bolt

1"
25 mm

3/8" Carriage Bolt

3/4"
19 mm

1-1/4"
32 mm

2-3/4"
70 mm

3-3/4"
95 mm

3/8" Button Head Bolt

3/8" Thin Series Lock Nut
BAE0610

3/8" Lock Nut   BAE0620 3/8" Button Head Nut

3/8" Barrel Nut

1-1/4"
32 mm

1-5/8"
41 mm

3/8"  Set Screw

1"
25 mm

1/2"
13 mm

1"
25 mm

3/4"
19 mm

1-1/4"
32 mm

3-1/4"
83 mm

3-1/2"
89 mm

1/2"
13 mm

1-1/2"
38 mm

1-3/4"
44 mm

2"
51 mm

2-1/4"
57 mm

5"
127 mm

6"
152 mm

4"
102 mm

4-1/2"
114 mm

5-1/2"
140 mm

1-1/2"
38 mm

2-1/2"
64 mm

2"
51 mm

2-3/4"
70 mm

5-1/2"
140 mm

6"
152 mm

5"
127 mm

1"
25 mm

1-1/4"
32 mm

1-1/2"
38 mm

1-3/4"
44 mm

2"
51 mm

2-1/2"
64 mm

2-3/4"
70 mm

3-1/4"
83 mm

4"
102 mm

4-1/2"
114 mm

5"
127 mm

5-1/2"
140 mm

Tightening Torque Specifi cations: 
Bolts & Nuts:  Snug tighten and tighten an additional one-half turn.
Set Screws:  Snug tighten and tighten an additional full turn.

INSTALLER'S MANUAL
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HARDWARE GUIDE

3/8" x 1-1/4" Tamper Resistant Bolt
BAE0662

1-1/2" I.D. x 3-1/4" O.D. Flat Washer BAE0937

Drive Rivet BAE0020

1" O.D. Flat 
Washer BAE06003/8" Flat Washer

BAE0595

1/2" Flat Washer
BAE0690

1/2" Lock Nut BAE0720

1/4" Flat Washer
BAE0158

Bolt Cap & Washer 
BPL0300

1/4" Button Head Bolt

1"
25 mm

1-1/4"
32 mm

1-1/2"
38 mm

1-3/4"
44 mm

2"
51 mm

2-1/2"
64 mm

5/16" Button Head Bolt
1"

25 mm

1-1/4"
32 mm

1-1/2"
38 mm

1-3/4"
44 mm

2"
51 mm

1/4" Button Head Nut
7/16"

11 mm

9/16"
14 mm

INSTALLER'S MANUAL
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1 

AGREEMENT FOR 2024 UPTON PARK PLAY EQUIPMENT INSTALLATION 

This Agreement for the 2024 Upton Park Play Equipment Installation (the “Agreement”) is made 
this ___ day of _______, 2024, by and between the Waukegan Park District, an Illinois park 
district (“Park District”) and _________________, an Illinois corporation (“Contractor”).  Park 
District and Contractor are hereinafter sometimes collectively referred to as the “Parties” or 
individually as “Party.” 

WITNESSETH 

That the Park District and Contractor, for the consideration hereinafter named, agree as follows: 

1. Labor and Materials

The Contractor shall provide all labor, equipment and materials required to complete the 
following work at 732 N. Genesse Street, Waukegan, Illinois 60085 (“Project Site(s)”):  Upton 
Park, and all other and incidental and collateral work necessary to properly complete the project 
(the “Work”), as indicated in Contractor’s Proposals, dated _________, 2024, attached to and 
incorporated as part of this Agreement as Exhibit B (“Contractor’s Proposal”). 

2. Contract Documents

The Contract Documents consist of this Agreement between the Park District and the Contractor; 
the Bid/Project Documents/Specifications: 2024 Upton Park Play Equipment Installation, 
attached to and incorporated as part of this Agreement as Exhibit A; Contractor’s Proposals, 
attached to and incorporated as part of this Agreement as Exhibit B; Contractor’s Compliance 
and Certifications Attachment, attached to and incorporated as part of this Agreement as Exhibit 
C; Insurance and Indemnification Requirements and Contractors Certificate(s) of Insurance, 
attached to and incorporated as part of this Agreement as Exhibit D;  Prevailing Wage Supersedes 
Notice, attached to and incorporated as part of this Agreement as Exhibit E; Performance and 
Labor and Material Bonds, attached to and incorporated as part of this Agreement as Exhibit F-1 
and F-2; and any modifications issued after the execution of this Agreement.      

3. Commencement of Work and Final Completion

Contractor shall commence the Work immediately upon receipt of a Notice to Proceed issued by 
the Park District for the Work. Contractor shall achieve Final Completion of the Work on or before 
October 4, 2024. 

4. Performance and Supervision of Work

Contractor agrees to perform all Work in a good and workmanlike manner in accordance with the 
Contract Documents. Contractor shall not interfere in any way with and shall cooperate fully with 
other contractors used by Park District for any other work at the Project Site.  Contractor shall 
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supervise and direct the Work using Contractor’s best skill and attention.  Contractor shall be 
solely responsible for and have control over construction means, methods, techniques, 
sequences, and procedures, and for coordinating all portions of the Work.   
 
5.  Performance and Payment Bonds 
 
Prior to beginning Work, Contractor shall furnish a Performance Bond, and Labor and 
Materials/Payment Bond in the amount of 110% of the Contract Sum, using a form similar to the 
AIA-A312-2010 form, or its current equivalent, or one acceptable to Owner, cosigned by a surety 
company licensed to conduct business in the State of Illinois and with at least an “A” rating and 
a financial rating of at least “A VII” in the latest edition of the Best Insurance Guide. Said bond 
shall guarantee the faithful performance of the Work in accordance with the Contract, the 
payment of all indebtedness incurred for labor and materials, and guarantee correction of Work.  
The cost of each bond shall be included in the Contract Sum.  Contractor and all Subcontractors 
shall name the Park District as an obligee on all bonds.  Said bonds shall meet the requirements 
of the Illinois Public Construction Bond Act, 30 ILCS 550/0.01 et seq. and any further amendments 
thereto.  Contractor shall include in its Performance Bond and Labor and Material Payment Bond 
such language as shall guarantee the faithful performance of the Prevailing Wage Act as required 
in the Contract Documents.  The Performance Bond and Labor and Materials/Payment Bond will 
become a part of the Contract Documents. 

 
6.  Contract Sum  
 
The Park District agrees to pay Contractor for the proper and timely performance of the Work in 
strict accordance with the Agreement as follows: Lump Sum of 
______________________________________ Dollars and ____Cents ($______).  
 
The foregoing Lump Sum payment includes the following alternates, if any: N/A 
 
7.  Payment  
 
Payment shall be made by the Park District to the Contractor upon the Park District’s receipt of:  
a) a monthly invoice itemizing the Work properly performed, as determined by the Park District, 
for the period covered by the invoice; b) Contractor’s and all subcontractor’s waivers of liens to 
date for all labor and materials used in the Work; and c) Contractor’s affidavit, containing such 
information to comply with the Illinois Mechanics Lien Act (770 ILS 60/0.01 et seq.) and showing 
in detail the sources of all labor and materials used on the Work, including names and addresses 
of subcontractors and materials suppliers, amounts paid to each, together with all other 
documents as shall be necessary, in the sole judgment of the Park District, to waive all claims of 
liens to date and comply with all applicable state and local laws.  All waivers of lien shall include 
a representation by the Contractor that all labor has been paid in accordance with Illinois 
prevailing wage laws and all materials have been taken from fully paid stock and transported to 
the job site in the Contractor’s own vehicles or supporting waivers of lien from material suppliers 
and transporters are attached. 
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Payments of all invoices, and any late payment penalties, shall be governed by the Local 
Government Prompt Payment Act (50 ILCS 505/1 et seq.).   
 
8.  Cleaning Up 
 
Contractor shall keep the premises and surrounding area free from accumulation of debris and 
trash related to the Work. At the completion of the Work, Contractor shall remove its tools, 
construction equipment, machinery and surplus material; and shall properly dispose of waste 
materials.  Contractor shall clean up and keep all streets, sidewalks and other public ways used 
for access to the Project Site free from accumulation of spillage of fill or soils or other materials 
caused by operations under the Contract Documents.  Contractor shall strictly comply with all 
laws and regulations pertaining to same and shall be solely responsible for, and shall pay any 
fines or penalties assessed as the result of, any violation.  
 
9.  Warranty; Correction of Work 
 
Contractor warrants to the Park District that: (1) materials and equipment furnished under the 
Contract Documents will be new and of good quality; (2) the Work will be free from defects not 
inherent in the quality required or permitted; and (3) the Work will conform to the requirements 
of the Contract Documents. 
 
All warranties shall include labor and materials and shall be signed by the manufacturer or 
subcontractor as the case may be and countersigned by the Contractor.  All warranties shall be 
addressed to the Park District and delivered to the Park District upon completion of the Work 
and before or with the submission of request for final payment.  Except as otherwise provided in 
this Agreement or elsewhere in the Contract Documents, all warranties shall become effective 
on the date of Final Completion of the entire Work, and shall run for a twelve (12) month period, 
unless a longer period is provided for by law.  Where warranties overlap, the more stringent 
requirement shall govern.   
 
Contractor shall correct any portion of the Work deficiently or defectively performed, and replace 
defective or nonconforming materials, even though such deficiency, defect or nonconformity 
may be discovered more than one year after delivery and acceptance of the Work by the Park 
District, if the correction is of a latent defect and arises from poor workmanship or improper 
materials or is required to be made to workmanship or materials covered by the Contractor or 
subcontractors contrary to the Park District's request or to requirements specifically expressed 
in the Contract Documents and was therefore not visible for inspection by the Park District at the 
time the Work was performed.   
 
10.  Safety of Persons and Property 
 

A. Contractor shall take reasonable precautions for the health and safety of, and shall 
provide reasonable protection to prevent damage, injury or loss to: 
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i. employees engaged in the Work and other persons who may be affected thereby; 
ii. the Work and materials and equipment to be incorporated therein, whether in 

storage on or off the site, under care, custody or control of the Contractor or the 
Contractor’s subcontractors or sub-subcontractors; and 

 
iii. other property at the Project Site or adjacent thereto, such as trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for removal, 
relocation or replacement in the course of construction. 

 
B. Contractor shall comply with and give notices required by applicable laws, statutes, 

ordinances, codes, rules and regulations, and lawful orders of public authorities bearing 
on safety of persons or property or their protection from damage, injury or loss. 
 

C. The Contractor shall erect and maintain, as required by existing conditions and 
performance of the Contract, reasonable safeguards for safety and protection, including 
posting danger signs and other warnings against hazards, promulgating safety regulations 
and notifying owners and users of adjacent sites and utilities. 
 

D. When use or storage of explosives or other hazardous materials or equipment or unusual 
methods are necessary for execution of the Work, the Contractor shall exercise utmost 
care and carry on such activities under supervision of properly qualified personnel. 

 
E. Contractor shall promptly remedy damage and loss to Park District property caused in 

whole or in part by the Contractor, a subcontractor, a sub-subcontractor, or anyone 
directly or indirectly employed by any of them, or by anyone for whose acts they may be 
liable and for which the Contractor is responsible, except to the extent said damage or 
loss is attributable to acts or omissions of the Park District or anyone directly or indirectly 
employed by Park District, or by anyone for whose acts Park District may be liable, and 
not attributable to the fault or negligence of the Contractor.  

 
F. Contractor shall designate a responsible member of Contractor’s organization at the site 

whose duty shall be the prevention of accidents and general workplace safety. This person 
shall be the Contractor’s superintendent unless otherwise designated by the Contractor 
in writing to the Park District. 
 

11.  Termination  
 

A. The Park District may, at any time, terminate the Agreement in whole or in part for the 
Park District’s convenience and without cause. Termination by the Park District under this 
section shall be by a notice of termination delivered to the Contractor specifying the 
extent of the termination and the effective date.  Upon receipt of a notice of termination, 
the Contractor shall immediately, in accordance with instructions from the Park District: 
(1) cease operation as specified in the notice; (2) place no further orders; (3) enter into 
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no further subcontracts for materials, labors, services or facilities except as necessary to 
complete continued portions of the Work; (4) terminate all subcontracts and orders to 
the extent they relate to the Work terminated; (5) proceed to complete the performance 
of Work not terminated; and, (6) take actions that may be necessary or that the Park 
District may direct, for the protection and preservation of the terminated Work. The 
Contractor shall recover payment for approved and properly performed Work completed 
prior to the effective date of termination and for proven, out-of-pocket costs with respect 
to materials and equipment ordered but not used by Contractor for the Work prior to 
receipt of the notice of termination. Contractor shall not be entitled to damages or lost 
profits resulting from termination for convenience under this Section. 

 
B. Park District may terminate the Agreement, in whole or in part, for cause as follows: 

 
(i)   In the event Contractor breaches any of the provisions of this Agreement, Park 

 District may  terminate the Agreement immediately upon written notice to Contractor, 
 if Contractor shall not have cured such breach within forty eight (48) business hours 
 after Park District shall have first notified Contractor of such breach in writing or, if by its 
 nature the breach is not capable of being cured within said forty-eight (48) business 
 hours, Contractor shall not have commenced such cure within said forty-eight (48) 
 business hours and diligently pursued same to completion; provided, however, that if 
 Contractor shall have repeatedly breached  the same or other provisions previously, 
 Park District may terminate the Agreement immediately without affording Contractor 
 an opportunity to cure the breach, upon written notice to Contractor, and further 
 provided that failure to maintain required insurance coverage shall be cause for 
 immediate termination of the Agreement, or the immediate suspension of the 
 Agreement until such insurance has been obtained and satisfactory proof thereof 
 provided to Park District, in either case  upon written notice to Contractor without 
 opportunity to cure.   

 
(ii)  In the event Contractor shall have: (a) filed a voluntary petition in bankruptcy or 

 made an assignment for the benefit or creditors; or (b) consented to the appointment of 
 a receiver or trustee for all or a part of its property; or (c) an involuntary petition in 
 bankruptcy shall have been filed in regard to Contractor and the same shall not have 
 been dismissed within thirty (30) days of such filing, then in said event the Agreement 
 shall automatically terminate. 
 
Upon termination of this Agreement for any reason, the rights and obligations of the Parties shall 
cease automatically except for the rights and obligations of the Parties accruing but unsatisfied 
prior to termination.  
 

C.   Should this agreement be terminated due to the inability or unwillingness of the 
Contractor to perform the work described under this agreement, the Contractor is 
responsible for paying any and all costs associated with the termination, including but not 
limited to, a new bid to procure services for project completion, fees to secure the worksite 
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until work can be completed, and attorney’s fees. After a formal bidding process has been 
completed by the Park District, and a new contractor is selected, based on statutorily defined 
procedure, the Contractor is also responsible for paying any cost above that which he/she 
had originally bid in the Bid Document. 

 
12.  Insurance  
 
Contractor will procure and maintain the insurance coverages provided in Exhibit D, attached to 
and incorporated by this reference in this Agreement, or such other insurance coverages as shall 
be required by the Park District’s insurer or the risk management agency of which the Park 
District is a member.  

 
13. Indemnification  
 
Contractor shall indemnify and hold harmless the Park District and its officers, officials, 
employees, volunteers and agents in accordance with Exhibit D.  
  
14.  Compliance with Laws and Permits  
 
Contractor shall comply with all applicable local, state and federal codes, laws, ordinances, rules 
and regulations, including but not limited to those laws specified in the Contractor’s Compliance 
and Certifications Attachment.  Contractor shall be licensed and bonded to perform the Work 
hereunder and shall, at its sole cost and obligation, be responsible for obtaining all permits 
required to perform its duties under this Agreement.  Any breach by Contractor of the foregoing 
laws, regulations and rules shall constitute a breach by Contractor of this Agreement. 
 
15.   Local, Women, and Minority Hiring Encouraged 
 
Contractor shall use reasonable effort to employ local, women, and minority. Additionally, 
Contractor shall use reasonable effort to utilize local, women, and minority owned 
Subcontractors. 
 
16.  Choice of Law and Venue 
 
This Agreement is governed by the laws of the State of Illinois.  Any suit or action arising under 
this Agreement shall be commenced in the Circuit Court of Lake County, Illinois, but only after 
exhausting all possible administrative remedies. Contractor, its successors or assigns shall 
maintain no suit or action against the Park District on any claim based upon or arising out of this 
Agreement or out of anything done in connection with this Agreement unless such action shall 
be commenced within one year of the termination of this Agreement. Contractor acknowledges 
that each provision of this Agreement is important and material to the business and success of 
the Park District, and agrees that any breach of any provision of this Agreement is a material 
breach of the Agreement and may be cause for immediate termination of this Agreement.  In the 
event of a breach, Contractor shall also pay to the Park District all damages (including, but not 
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limited to, compensatory, incidental, consequential, and punitive), which arise from the breach, 
together with interest, costs, and the Park District’s reasonable attorneys’ fees. 
 
17.  No Liability  
 
The Park District is not responsible or liable for any injury, damages, loss or costs sustained or 
incurred by any person including, without limitation Contractor’s employees, or for any damage 
to, destruction, theft or misappropriation of any property, relating in any way, directly or 
indirectly, to Contractor’s Work and obligations under this Agreement.  The Park District is not 
liable for acts or omissions of Contractor or any of Contractor’s employees, subcontractor's, 
agents or other persons purporting to act at the direction or request, on behalf, or with the 
implied or actual consent, of Contractor. 
 
18.  No Third-Party Beneficiary  
 
This Agreement is entered into solely for the benefit of the contracting Parties, and nothing in 
this Agreement is intended, either expressly or impliedly, to provide any right or benefit of any 
kind whatsoever to any person and/or entity who is not a party to this Agreement or to 
acknowledge, establish or impose any legal duty to any third party.  Nothing herein shall be 
construed as an express and/or implied waiver of any common law and/or statutory immunities 
and/or privileges of the Park District and/or Contractor, and/or any of their respective officials, 
officers and/or employees. 
 
19.  No Waiver  
 
Waiver of any of the terms of this Agreement shall not be valid unless it is in writing and signed 
by all Parties.  The failure of claimant to enforce the provisions of this Agreement or require 
performance by opponent of any of the provisions, shall not be construed as a waiver of such 
provisions or affect the right of claimant to thereafter enforce the provisions of this Agreement.  
Waiver of any breach of this Agreement shall not be held to be a waiver of any other or 
subsequent breach of the Agreement. 
 
20.  Independent Contractor 
 
Contractor acknowledges that it is an independent contractor; that it alone retains control of the 
manner of conducting its activities in furtherance of this Agreement; that it, as well as any 
persons or agents as it may employ, are not employees of the Park District; and that neither this 
Agreement, nor the administration thereof, shall operate to render or deem either Party hereto 
the agent or employee of the other. 
 
21.  Non-Assignment  
 
This Agreement is non-assignable in whole or in part by the Contractor, and any assignment shall 
be void without prior written consent of the Park District. 
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22.   Notices  
 
All notices required or permitted to be given under this Agreement shall be deemed given when 
such notice is hand delivered; or when such notice is sent by facsimile transmission provided  
such transmission together with fax machine generated confirmation of such transmission is also 
sent on the transmission date to the other Party by United States mail, with postage therewith 
prepaid; or when such notice is deposited in the United States mail, with postage thereon 
prepaid, addressed to the other Party at the following addressees: 
 
  If to Park District:  Waukegan Park District 
      2211 Ernie Krueger Circle 
      Waukegan, IL 60087 
   (Fax) 847-244-7345 

                                                          Attention:  Kristy De Boer 
   

If to Contractor:  _____________________ 
    _____________________ 
    ___________, IL _______ 
    (Fax) ________________ 
    Attention: ___________ 

 
23.  Entire Agreement; No Amendment  
 
This Agreement and the Bid Document together contains the entire agreement between the 
Parties, and no statement, promise or inducement made by either Party to the agency of either 
Party that is not contained in this written Agreement shall be valid or binding.  No modification 
of this either Agreement shall be effective unless in writing dated a date subsequent to the date 
of this either Agreement and signed by an authorized representative of each Party. If this 
Agreement and the Bid Document are found to be in conflict, the Bid Document controls.  
 
24.  Headings  
 
The headings for each paragraph of this Agreement are for convenience and reference purposes 
only and in no way define, limit or describe the scope or intent of said paragraphs or of this 
Agreement nor in any way affect this Agreement. 
 
25.  Severability  
 
The invalidity of any section, paragraph or subparagraph of this Agreement shall not impair the 
validity of any other section, paragraph or subparagraph.  If any provision of this Agreement is 
determined to be unenforceable, such provision shall be deemed severable and the Agreement 
may be enforced with such provision severed or as modified by such court. 
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26.  No Waiver of Tort Immunity Defenses  
  
Nothing contained in this Agreement is intended to constitute nor shall constitute a waiver of the 
rights, defenses, and immunities provided or available to Park District under the Illinois Local 
Governmental and Governmental Employees Tort Immunity Act with respect to claims by third 
parties. 
 
IN WITNESS WHERE OF the Parties hereto have set their respective hands and seals the day and  
year first above written. 
 
WAUKEGAN PARK DISTRICT 
 
By: _____________________________ 
       Board of Commissioners; President 
 
Its: ___________________ 
 
 
 

________________________________ 
 
By: ______________________________ 
Printed Name: _________________ 
 
Its: ______________ 
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